eProposal Jan-2009
™

( UNBRIDLED SPIRITy
CALL NO. 319

CONTRACT ID. 151093

FLOYD COUNTY

FED/STATE PROJECT NUMBER FDO04 SPP 036 0680 NEW LOC
DESCRIPTION MINNIE TO HAROL D ROAD(K Y -680)

WORK TYPE GRADE, DRAIN & SURFACE WITH BRIDGE
PRIMARY COMPLETION DATE 480 WORKING DAYS

LETTING DATE: December 11,2015
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN STANDARD TIME December 11,2015. Bids will be publicly
announced at 10:00 AM EASTERN STANDARD TIME.

PLANSAVAILABLE FOR THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 151093
FD04 SPP 036 0680 NEW LOC
COUNTY - FLOYD

PCN - DE03606801593
FDO04 SPP 036 0680 NEW LOC

MINNIE TO HAROLD ROAD(KY-680) MINNIE-HAROLD CONNECTOR FROM LITTLE MUD CREEK RD. TO MOUTH
OF TACKETT CREEK.GRADE, DRAIN & SURFACE WITH BRIDGE SYP NO. 12-00301.20.

GEOGRAPHIC COORDINATES LATITUDE 37:29:01.00 LONGITUDE 82:40:28.00

COMPLETION DATE(S):
480 WORKING DAYS APPLIES TO ENTIRE CONTRACT



FLOYD COUNTY

FDO04 SPP 036 0680 NEW LOC

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS

Contrary to the Standard Drawings (2012 edition) the Cabinet will allow 6 composite
offset blocks in lieu of wooden offset blocks, except as specified on proprietary end
treatments and crash cushions. The composite blocks shall be selected from the Cabinet’s
List of Approved Materials.

Contract ID: 151093
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FLOYD COUNTY

FDO04 SPP 036 0680 NEW LOC

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer.

Contract ID: 151093
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FLOYD COUNTY

FDO04 SPP 036 0680 NEW LOC

Hardwood cut in conjunction with the project may not be removed from the state.
Chipping or burning on site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek
protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/29/12

Contract ID: 151093
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Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(“FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

Il. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? W An Equal Opportunity Employer M/F/D
UNQR!{Q)‘SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an
established Contract unit price of $1.00. The Department will calculate actual adjustment quantities after work is completed. If
existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional
monies with a change order.

ASPHALT PAVEMENT RIDE QUALITY CATEGORY A
The Department will apply Pavement Rideability Requirements on this project in accordance with Section 410, Category A.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.

MATERIAL TRANSFER VEHICLE (MTV)
Provide and use aMTYV in accordance with Sections 403.02.10 and 403.03.05.
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SPECIAL NOTE
For Tree Removal

Floyd County
Minnie to Harold Connector
Item No. 12-301.20

NO CLEARING OF TREES 3 INCHES OR GREATER
(DIAMETER BREAST HEIGHT) FROM APRIL 1 -
AUGUST 15.

If there are any questions regarding this note, please contact David Waldner,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY
40601, Phone: (502) 564-7250.



FLOYD COUNTY
FDO04 SPP 036.0G80:-NEWLOC

Phone (502) 564-3020
FAX (502) 564-7759

Item Number: 12-301.20

DIVISION OF TRAFFIC OPERATIONS

RECOMMENDATION FOR PICKUP OF ITEMS TO BE INSTALLED
ON TRAFFIC SIGNALS/LIGHTING

County: FLOYD
Description: KY 680 @ KY 122 SIGNAL
Cabinets Master code
1|T-01-0020 Base Mounted 332 Cabinet |
1{T-01-0100 170 Controller
1{T-01-0501 Conflict Monitor, Model 2018
10{T-01-0700 Load Switches
Signals
10{T-02-0009 Siemens 3 Section Signal
4|T-02-0032 Siemen 3 section backplate
2(T-02-0033 Siemen 4 secton 12" signal (poly)
2(T-02-0043 Siemen 4-sec. straight signal backplate
150|T-02-0051 2" wide fluorescent yellow reflective tape _
4(T-02-0300 LED Module 12" red arrow
8[T-02-0310 LED Module 12" yellow arrow
2(T-02-0320 LED Module 12" green arrow
8[T-02-0330 LED Module 12" red ball
8[T-02-0340 LED Module 12" yellow ball
8[T-02-0350 LED Module 12" green ball

Special items

1|T-02-0520 Antenna 10 db yagi
1|T-03-0240 Jumper 60' N-N RG-213
1|T-01-0611 Access Point Controller Card
7(T-01-0612 Access Point Expansion Card
2|T-01-0613 Access Point Remote Radio
2|T-01-0614 Access Point Accessory Isolator
1|T-01-0615 Repeater

28|T-01-0616 Type T Sensor
1 Repeater-flex

28|T-01-0619 Sensor Installation Kit

Poles

2|T-04-0030 |Steel Strain Pole 32 foot |
2|T-04-0040 |Steel Strain Pole 34 foot |

Electrical Contractor Name

Electrical Contractor Supervisor

Project Engineer

Project Engineer attests that the mentioned contractor is the actual electrical contractor on this project

Contact number for Supervisor

Contact number for Project Engineer

Signature of Project Engineer or Designee

Contract ID: 151093
Page 13 of 104
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 days prior to commencement of any bridge demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.
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FD04 SPP 036 0680 NEW LOC

= KENTUCKY TRANSPORTATION CABINET TC 62-226
= % " Rev. 07/2015
/S.\ Department of Highways Page 1 of 1

DIVISION OF RIGHT OF WAY & UTILITIES e

RIGHT OF WAY CERTIFICATION

ITEM # COUNTY PROSECT # FEDERAL PROJECT #
12-301.20 Floyd FDO4 CO35 7980901R |
ROJECT DESCRIPTION
! NO ADDITIONAL RIGHT OF WAY REQUIRED

onstruction will be within the limits of the existing right of way. The right of way was acquired in accordance with FHWA
egulations under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional
ights of way or relocation assistance were required for this project.

| : ADDITIONAL RIGHT OF WAY REQUIRED AND CLEARED
OTAL NUMBER OF PARCELS ON PROJECT ] IMPROVEMENTS
IHUMBER OF PARCELS THAT HAVE BEEN ACQUIRED BY: here were no improvements within the required right
igned Deed u l:vfway
[condemnation ll improvements have ben removed from the required
ISigned Right of Entry Agreement O ight of way
IREI.OCATION ASSISTANCE mpravements are curfently being removed and it is
IReIocatinn Assistance was not required for this project 0 O %ntlclpaled that right of way will be cleared prior to the
etting date
Il parties have been relocated in accordance with FHWA D D Irnp_r;vement removal will be included In the
egulations onstruction contract
[ ; ADDITIONAL RIGHT OF WAY REQUIRED WITH EXCEPTION
I'I‘OT AL NUMBER OF PARCELS ON PROJECT 15
humber of parcels acquired by Dzed, Condemnation or Signed Right of Entry Agreement 7
IEH’CEPTION[S) ANTICIPATED DATE OF POSSESSION IMPROVEMENTS I
201 ROE by 11-30-2015 Ilhere were no improvements within the required right of way
O llimprovements have been removed from the required right of
202 Magtion for ROE ay
D tmprovements are currently being removed and it is anticipatec
203 Meeting with Attorney 11-10-2015 hat right of way will be cleared prior to the letting date
204 ;levised offer made. D_’mpro;e_ment removal will be included in the construction contract
RELOCATION ASSISTANCE
Iflelucation assistance was not required for this project 24 —l
IA!I parties have been relocated in accordance with FHWA regulations D
Notes/Comments:;
dditional Exceptions:
205 - No current Address. Cannot locate to serve. Legal has been searching for current address, I

Q8 - Revised offer to be made.
10 - Revised offer to be made. Itis an estate with minors involved. Will be processed for legal ASAP.
M200 - ROE by 11-30-2015

LPA W r
Printed Name Printed Name | o
Signature s _ Signature -
Date | Date o i &af ,\._)_ﬂﬂ‘{{
Right of Way jupervisor FHWa

| Printed Name ,_EJ;_ Tecl fra Printed Name

Signature /// T e ,g_"if' I Signature
— FAS T TS ————tate |  ————————————
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UTILITIES AND RAIL CERTIFICATION NOTE

FLOYD COUNTY
FD04 036 63765 04U

MINNIE — HAROLD CONNECTOR
ITEM NUMBER 12-301.20

i GENERAL PROJECT NOTE ON UTILITY PROTECTION |

N/A

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS
N/A

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

N/A

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT
KENTUCKY POWER COMPANY WILL BE REMOVING THEIR EXISTING FACILITIES ON THE PROIJECT.
EXPECTED COMPLETION DATE MAY 1, 2016. THIS DATE IS BASED ON ALL RESIDENCE BEING CLEAR.
COALFIELDS TELEPHONE HAS PHONE LINES TO RELOCATE ON PROJECT, EXPECTED COMPLETION DATE IS
MAY 1, 2016. INTER-MOUNTAIN CABLE HAS CABLE FACILITIES TO RELOCATE ON PROJECT, EXPECTED
COMPLETION DATE 1S May 1, 2016. CHESAPEAKE APPALACHIA HAS A 4 INCH GAS LINE TO BE
RELOCATED AT APPROXIMATE STATION 263450, EXPECTED COMPLETION DATE IS JUNE 1, 2016.
CHESAPEAKE APPALACHIA HAS A 6 INCH GAS MAIN AT APPROXIMATE STATION 327+50, EXPECTED

COMPLETION DATE IS JUNE 1, 2016.

(NOTE: Use the following Text Only If Applicable)The Department will consider submission of a bid as
the Contractor’s agreement to not make any claims for additional compensation due to delays or other
conditions created by the operations of KENTUCKY POWER COMPANY, COALFIELDS TELEPHONE, INTER-
MOUNTAIN CABLE AND CHESAPEAKE APPALACHIA. Working days will not be charged for those days on
which work on KENTUCKY POWER COMPANY, COALFIELDS TELEPHONE, INTER-MOUNTAIN CABLE AND
CHESAPEAKE APPALACHIA as provided in the current edition of the KY Standard Specifications for Road
and Bridge Construction. Should a difference of opinion arise as to the rights of the Contractor and
others working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as
to the respective rights of the various parties involved in order to assure the completion of the
Department’s work in general harmony and in a satisfactory manner, and his decision shall be final and
binding upon the Contractor.

Page1of3
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UTILITIES AND RAIL CERTIFICATION NOTE

FLOYD COUNTY
FDO4 036 63765 04U

MINNIE — HAROLD CONNECTOR
ITEM NUMBER 12-301.20

' THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADIUSTED BY THE ROAD
%"_f- ~ CONTRACTOR AS INCLUDED IN THIS CONTRACT = SR

N/A

| THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED l

[<2 No Rail [nvolved [ Minimal Rail Involved (See Below) E= Rail Involved (See Below)

SPECIAL CAUTION NOTE - PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project
to coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is
unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation
work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet
maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be
inclusive of all utilities in the project scope and are not Level A quality, unless specified as
such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for
information on the location of existing underground utilities. The call is to be placed a minimum
of two (2) and no more than ten (10) business days prior to excavation. The contractor should be
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility
owners, including those whom do not subscribe to KY 81f. It may be necessary for the

Page 2 of 3
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UTILITIES AND RAIL CERTIFICATION NOTE

FLOYD COUNTY
FDO04 036 63765 04U

MINNIE — HAROLD CONNECTOR
ITEM NUMBER 12-301.20

Contract ID: 151093
Page 18 of 104

contractor to contact the County Court Clerk to determine what utility companies have facilities

in the area.

Please Note: The information presented in this Utility Note is informational in nature and the

information contained herein is not guaranteed.

AREA UTILITIES CONTACT LIST

Utility Company/Agency Contact Name
KENTUCKY POWER COMPANY BILL JOHNSON
INTER-MOUNTAIN CABLE ROY HARLOW
COALFIELDS TELEPHONE JODY THOMPSON
CHESAPEAKE APPALACHIA MICHAEL FLANNERY

Page3of3

Contact Information

606-437-3823

606-478-6222

606-478-9401

606-298-3400
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NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS

LETTER OF PERMISSION (LOP)
ID No. LRL-2014-306

PROJECT: Floyd County — 12-0301.20 — New Route
Minnie to Harold

The Section 404 activities for this project have been permitted under the authority of the
Department of the Army Letter of Permission Permit. In order for this authorization to be valid,
the attached conditions must be followed. The contractor shall post a copy of this LOP Permit in
a conspicuous location at the project site for the duration of construction and comply with the

general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Corps of Engineers. A copy of any request to the Corps of
Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of
Environmental Analysis, DA Permit Coordinator, for office records and for informational

purposes.

Page 19 of 104
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U.S. ARMY ENGINEER DISTRICT, LOUISVILLE
CORPS OF ENGINEERS
P.0. BOX 59
LOUISVILLE KY 40201-0059
FAX: (502) 315-6677
http:/Awww. Irl. usace.ammy.mil/

September 24, 2015

Operations Division
Regulatory Branch (South)
ID No. LRL-2014-306-let

Mr. Ronald Rigney

Kentucky Transportation Cabinet
Division of Environmental Analysis
200 Mero Street

Frankfort, Kentucky 40622

Dear Mr. Rigney:

This is in regard to your application for a Department of the Army
(DA) permit dated April 21, 2014 concerning a plan to construct the Minnie
to Harold Connector Road-Section 2 in Floyd County, Kentucky. We have
reviewed your application and submitted information, and have made the
following determinations: the work is minor in nature, will not have a
significant impact on the environment and should encounter no opposition.

Based on these determinations, the proposed work satisfies the Letter
of Permission (LOP) criteria, as specified in our regulations and the
procedures outlined in the LOP No. 200600259-pgj. Therefore, you are
authorized, in accordance with Section 404 of the Clean Water Act (CWA), to
impact 3,678 linear feet perennial streams, 1,935 linear feet of
intermittent streams, and 11,633 linear feet of ephemeral streams located
in the Upper Wolfpen, Little Mud Creek and Frasure Watersheds. This
permission is granted with the following conditions:

1. The project shall be constructed in accordance with plans
included in the April 21, 2014 application for Kentucky
Transportation Cabinet, Item No. 12-301.10.

2. You shall install and maintain adequate erosion/sedimentation
controls around all disturbed earthen areas until such time as those
areas have been stabilized and vegetated.

3. The permittee shall provide receipt of purchase of 1,894 stream
Ecological Integrity Units (EIUs) from an approved Mitigation Bank.
Credits must be purchased prior to the discharge of f£fill into “waters of
the United States”.

4. The time limit for completing the work authorized ends on
October 31, 2018. If you find that you need more time to complete the
autheorized activity, submit your request for a time extension to this
office for consideration at least 1 month before the above date is reached.
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5. Upon completion of construction, you are to notify the District
Engineer. The enclosed Completion Report form must be completed and
returned to this office.

6. You must agree to comply with the enclosed General Conditions.

This authorization will be effective as soon as we receive your signed
acceptance of these conditions. Please sign and date the duplicate copy of
this letter in the space provided and return the signed copy in the
enclosed envelope. Please note that we also perform periodic inspections

to ensure compliance with our permit conditions and appropriate Federal
laws.

This letter contains a proffered permit for the reconstruction of KY
680 project. If you object to this decision, you may request an
administrative appeal under Corps regulations at 33 CFR Part 331. Enclosed
you will find a Notification of Appeal Process (NAP) fact sheet and Request
for Appeal (RFA) form. If you request to appeal this decision you must
submit a completed RFA form to the Great Lakes and Ohio River Division
Office at the following address.

Ms. Pauline Thorndike

US Army Corps of Engineers

Great Lakes and Ohio River Division
CELRD-CM-0O

550 Main Street, Rm 10032
Cincinnati, Ohio 45201-3222

In order for an RFA to be accepted by the Corps, the Corps must
determine that it is complete, that it meets the criteria for appeal under
33 CFR Part 331.5, and that it has been received by the Division Office
within 60 days of the date of the NAP. Should you decide to submit an RFA
form, it must be received at the above address by November 30, 2015. It is
not necessary to submit an RFA form to the Division Office if you do not
object to the decision in this letter.

Also enclosed with this proffered permit is a preliminary
jurisdictional determination (JD). A preliminary jurisdictional
determination is not appealable and impacting “waters of the U.S.”
identified in the preliminary JD will result in you waiving the right to
request an approved JD at a later date. An approved JD may be requested
{which may be appealed), by contacting me for further instruction.
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Copies of this letter will be sent to the appropriate coordinating

agencies (see enclosure for addresses).

Layna Thrush
Project Manager, South
Regulatory Branch

FOR THE DISTRICT ENGINEER:

Enclosures

{I accept the conditions of this authorization):

wé—\ Y/ 7/ il

Kentucky Transportation Cabinet Date
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GENERAL CONDITIONS:

1. Discharges of dredged or fill material into “waters of the U.S.” must
be minimized or avoided to the maximum extent practicable at the project
site (i.e. on-site). In determining the minimal impact threshold, the
Districts will consider the direct, secondary, and cumulative impacts of
the £ill or work and any mitigation measures.

2. The permittee shall provide a mitigation/monitoring plan for impacts
resulting from the placement of fill into “waters of the U.S.” in excess
of 300 linear feet of intermittent or perennial stream; the filling of
greater than 0.10 acre (4,356 sg. feet) of waters of the U.S; or work
causing more than minimal effects, to compensate for impacts to the
“waters of the U.5.” These impact thresholds are applied for each
crossing. When mitigation is required, the permittee will develop the
mitigation site concurrently with, or in advance of, the site construction
unless the Corps determines on a project specific basis that it is not
practical to do so. This will ensure that aquatic functions are not lost
for long periods of time (e.g. temporal loss) which could adversely affect
water quality and wildlife. The requirement for conservation easements or
deed restrictions will be determined on a project specific basis.

3. The permittee shall ensure that sedimentation and soil erosion control
measures are in place prior to commencement of construction activities.
These measures will remain in place and be properly maintained throughout
construction. Sedimentation and soil control measures shall include the
installation of straw bale barriers, silt fencing and/or other approved
methods to control sedimentation and erosion. Sedimentation and erosion
controls will not be placed in “waters of the U.S.” except if specifically
approved by the District.

4. The permittee shall ensure that areas disturbed by any construction
activity, including channel and stream banks, are immediately stabilized
and revegetated with a combination of non-invasive plants (grasses,
legumes and shrubs) which are compatible with the affected area and will
not compete with native vegetation.

5. The permittee shall ensure that no in-stream construction activity is
performed during pericds of high stream flow or during the fish spawning
season (April 1 through June 30) without first contacting the Kentucky
Department of Fish and Wildlife Rescurces (KDFWR) for their expertise on
impacts to the fishery resource. Additionally, the discharge of dredged
and/or fill material in known waterfowl breeding and wintering areas must
be avoided to the maximum extent practicable.

6. The permittee will ensure that the activity authorized will not disrupt
movement of those aquatic species indigenous to the waterbody, including
those species which normally migrate through the area, unless the
activity's specific purpose is to impound water.

7. The permittee shall ensure that all constructicon equipment is refueled
and maintained on an upland site away from existing streams, drainageways
and wetland areas. Heavy equipment working in wetlands must be placed on
mats or other measures must be taken to minimize soil disturbance.
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8. The permittee must comply with any case specific special conditions
added by the Corps or by the State Section 401 Water Quality Certification
{WQC). The conditions imposed in the State Section 401 WQC are also
conditions of this LOP.

9. The permittee shall ensure that no activity authorized by the LOP may
cause more than a minimal adverse effect on navigation.

10. The permittee shall ensure proper maintenance of any structure or fill
authorized by the LOP, in good condition and in conformance with the terms
and conditions of the LOP, including maintenance to ensure public safety.
The permittee is not relieved of this requirement if the permitted
activity is abandoned, although the permittee may make a good faith
transfer to a third party. Should the permittee wish to cease to maintain
the authorized activity or desire to abandon it without a good faith
transfer, the permittee must obtain a modification to the LOP from the
Corps, which may require restoration of the area.

11. The permittee shall not perform any work within any Wild and Scenic
Rivers or in any river officially designated as a "study river" for
possible inclusion in the system, unless the appropriate Federal agency,
with direct management responsibility for such river, has determined in
writing that the proposed activity authorized by the LOP will not
adversely affect the Wild and Scenic River designation or study status.
Information on Wild and Scenic Rivers may be obtained from the appropriate
Federal Land Management agency in the area (e.g. U.S. Forest Service,
Bureau of Land Management, the National Parks Service, or the U.S. Fish
and Wildlife Service).

12, The permittee shall not perform any work under the LOP which is likely
to jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under
the Federal Endangered Species Act, or which is likely to destroy or
adversely modify the critical habitat of such species. The permittee
shall notify the Corps and coordinate the proposed action with the USFWS
to determine if any listed species or critical habitat might be affected
and/or adversely modified by the proposed work. No activity is authorized
under the LOP which “may affect” a listed species or critical habitat,
unless Section 7 consultation addressing the effects of the proposed
activity has been completed. At the direction of the Corps, the permittee
shall complete the necessary consultation with the USFWS, satisfying the
requirements of Section 7(a) (2) of the Endangered Species Act. The
permittee shall not begin work until notified by the District Engineer
that the requirements of the Endangered Species Act have been satisfied
and that the activity is authorized. Authorization of an activity under
the LOP does not authorize the "take" of a threatened or endangered
species as defined under the Federal Endangered Species Act. In the
absence of separate authorization (e.g., an ESA Section 10 Permit, a
Biological Opinion with "incidental take" provisions, etc.) from the U.S.
Fish and Wildlife Service, both lethal and non-lethal "takes™ of protected
species are in violation of the Endangered Species Act.

Obligations under Section 7 of the Act must be reconsidered by the Corps
Districts if (1) new information reveals impacts of the proposed action
may affect listed species or critical habitat in a manner not previously
considered, (2) the proposed action is subsequently modified to include
activities which were not considered during consultation, or (3) new
species are listed or critical habitat designated that might be affected
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‘by the proposed action.

13. The permittee shall not perform any activity under the LOP which may
affect historic properties listed, or eligible for listing, in the
National Register of Historic Places until the District Engineer has
complied with the provisions of 33 CFR Part 325, Appendix C. The
permittee must notify the District Engineer if the activity authorized by
the LOP may affect any historic properties listed, determined to be
eligible or which the permittee has reason to believe may be eligible for
listing on the National Register of Historic Places, and shall not begin
construction until notified by the District Engineer that the requirements
of the National Historic Preservation Act have been satisfied and that the
activity is authorized. Information on the location and existence of
historic resources can be obtained from the Kentucky Heritage Council.

If the permittee discovers any previocusly unknown historic or
archaeological remains while accomplishing the activity authorized by the
LOP, work must be immediately stopped and this office immediately notified
regarding the discovery. The District will initiate the Federal, Tribal
and State coordination required to determine if the remains warrant a
recovery effort or if the site is eligible for listing in the National
Register of Historic Places.

14. The permittee shall not perform any work under the LOP where the
discharge of dredged and/or £fill material will occur in the proximity of a
public water supply intake.

15, No activity, including structures or work in “waters of the U.S.” or
discharges of dredged or fill material may consist of unsuitable materials
{e.g. trash, debris, car bodies, asphalt, etc.) and that materials used
for construction or discharge must be free from toxic pollutants in toxic
amounts.

16. The permittee shall, to the maximum extent practicable, design the
project to maintain pre-construction downstream flow conditions.
Furthermore, the work must not permanently restrict or impede the passage
of normal or expected high flows and the structure or discharge of fill
must withstand expected high flows. The project must provide, to the
maximum extent practicable, for retaining excess flows from the site and

for establishing flow rates from the site similar to pre-construction
conditions.

17. The permittee shall ensure that all temporary fills, authorized under
the LOP, be removed in their entirety and the affected areas returned to
pre-construction elevation.

18. Representatives from the Corps of Engineers and/or the State of
Kentucky may inspect any authorized activity or mitigation site at any
time deemed necessary to ensure compliance with the terms and conditions
of the LOP, Section 401 WQC, and applicable laws.

19. All work authorized by this LOP must be completed within five years
after the date of the Corps authorization letter. If you find you need
more time to complete the authorized activity, submit your request for a
time extension to this office for consideration at least three months
before the expiration date.
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20. The permittee, after completion of work under the LOP, shall submit a
signed certification letter regarding the completed work and required
mitigation, if applicable. The certification letter will include a
statement that the work was done in accordance with the LOP authorization
including compliance with all general and special conditions and
completion of mitigation work.

21. You must allow representatives from this office to inspect the
authorized activity at any time deemed necessary to ensure that it is
being or has been accomplished with the terms and conditions of the LOP.

22. For Section 10 waters, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or
work authorized, or if, in the opinion of the Secretary of the Army or his
authorized representative, said structure or work shall cause unreasonable
obstruction to the free navigation of the navigable waters, the permittee
will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby,
without expense to the United States. No claim shall be made against the
United States on account of any such removal or alteration.
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ADDRESSES FOR COORDINATING AGENCIES

Mr. Duncan Powell

USEPA, Regicn 4

Sam Nunn Atlanta Federal Center
61 Forsyth Street, SW

Atlanta, GA 30303-8960

Mr. Lee Andrews

U.5. Fish & Wildlife Service
JC Watts Federal Building
330 West Broadway, Room 265
Frankfort, KY 40601

Ms. Andrea Keatley

Kentucky Energy & Environment Cabinet
Division of Water

200 Pair OQOaks, 4th Floor

Frankfort, KY 40601

Mr. Gregory Johnson, Commissioner

KY Dept. of Fish and Wildlife Resources
#1 Sportsman’s Lane

Frankfort, KY 40601
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US ARMY CORPS OF ENGINEERS

LOUISVILLE DISTRICT
REGULATORY BRANCH
P. 0. BOX 59
LOUISVILLE, KY 40201-0059
(602) 315-6738
COMPLETION REPORT
COE ID No. LRI.-2014-306-let Date.
Permittee Name:
Corporate Name:
Address:
City State Zip Code
Telephone No.
Agent Name:
Corporate Name:
Address:
City State Zip Code

Telephone No.

Location Description:

County State

Linear Feet of Stream Impact: Acres of Wetland Impact:

Has all the work on this project been completed according to plans, specifications, and
conditions of the permit? Yes No

If not, explain:

Permittee Signature
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STEVEN L. BESHEAR LEONARD K. PETERS
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
DIVISION OF WATER
200 FAIR OAKS LANE, 4TH FLOOR
FRANKFORT, KENTUCKY 40601
www.kentucky.gov

November 6, 2014

David Waldner, Director

Kentucky Transportation Cabinet
Division of Environmental Analysis
200 Mero Street, 5™ Floor
Frankfort, KY 40622

Re: Water Quality Certification #2014-069-7
KY 680 - Floyd Co
KYTC Item No.12-301.20
AINo.: 50807
Activity ID: APE20140001
Floyd County, Kentucky

Dear Mr. Waldner:

Pursuant to Section 401 of the Clean Water Act (CWA), the Commonwealth of Kentucky certifies it
has reasonable assurances that applicable water quality standards under Kentucky Administrative
Regulations Title 401, Chapter 10, established pursuant to Sections 301, 302, 303, 304, 306, and 307 of the
CWA, will not be violated by the above referenced project provided that the U.S. Army Corps of Engineers
authorizes the activity under 33 CFR part 330, and the attached conditions are met.

All future correspondence on this project must reference AI No. 50807. The attached document is
your official Water Quality Certification; please read it carefully. If you should have any questions
concerning the conditions of this water quality certification, please contact James Bicknell of my staff by
calling (502) 564-3410.

Sincerely,

A

Adam Jackson, Supervisor
Water Quality Certification Section
Kentucky Division of Water

AJ:JB

Attachment

cc: Lee Anne Devine, USACE: Louisville District
Ronald Rigney, II, KYTC DEA

Kentuckiy™

KentuckyUnbridledSpirit.com UNBRIDLED spmn—y An Equal Opportunity Employer M/F/D
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STEWEM L. EESHELR: LECMSRD K. PETERS
30V E RHOR SECRETARY
ENERCY AND EMvIRCMMENT CAEMET

DEPARTUE KT FOR EHYIROHW EHTAL FROTECTION
OEIOH OF WATER
0 FalR s LAKE, ATHF LOOFR
F R HEFORT, KEWTUCKY 0501

'-'."-'."-'.'.IZEH‘IIJGKE.EEI'-.'

ATTENTION APPLICANT

If your project involves one or more of the following activities,
you may need more than one permit from the Kentucky
Division of Water.

*building in a floodplain ___ *road culvert in a stream
*streambank stabilization *stream cleanout
*utility line crossing a stream
*construction sites greater than 1 acre

¢ Construction sites greater than 1 acre will require the filing of a Notice of
Intent to be covered under the KPDES General Stormwater Permit. This
permit requires the creation of an erosion control plan.
Contact: Surface Water Permits Branch (SWPB) Support at (502) 564
3410 or SWPBSupport @ky.gov

¢ Projects that involve filling in the floodplain will require a floodplain
construction permit from the Water Resources Branch.
Contact: Todd Powers

¢ Projects that involve work IN a stream, such as bank stabilization, road
culverts, utility line crossings, and stream alteration will require a floodplain
permit and a Water Quality Certification from the Division of Water.
Contact: Adam Jackson

All three contacts listed above can be reached at (502) 564-3410. A complete
listing of environmental programs administered by the Kentucky Department

for Environmental Protection is available from Pete Goodmann by calling (502)
564-3410.

K /8
Kentucky UnbridledSpirit.com (NBEID PR SPIRIT An Equal Opportunity Employer M/F/D
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION

. Measures shall be taken to prevent or control spills of fuels, lubricants, or other

toxic materials used in construction from entering the watercourse.

All dredged material shall be removed to an upland location and/or graded on
adjacent areas (so long as such areas are not regulated wetlands), to obtain original
streamside elevations, i.e. overbank flooding shall not be artificially obstructed.

. In areas not riprapped or other wise stabilized, revegetation of stream banks and

riparian zones shall occur concurrently with project progression. At a minimum,
revegetation will approximate pre-disturbance conditions.

To the maximum extent practicable, all instream work under this certification shall
be performed during low flow.

. Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for this

project, should not be used or operated within the stream channel. In those
instances where such instream work is unavoidable, then it shall be performed in
such a manner and duration as to minimize resuspension of sediments and
disturbance to substrates and bank or riparian vegetation.

Any fill or riprap including refuse fill, shall be of such composition that it will not
adversely affect the biological, chemical, or physical properties of the receiving
waters and/or cause violations of water quality standards. If riprap is utilized, it is
to be of such weight and size that bank stress or slump conditions will not be
created because of its placement.

If there are water supply intakes located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the operator
when work will be done.

Removal of existing riparian vegetation should be restricted to the minimum
necessary for project construction.

Should evidence of stream pollution or jurisdictional wetland impairment and/or
violations of water quality standards occur as aresult of this activity (either from a
spill or other forms of water pollution), the Kentucky Division of Water shall be
notified immediately by calling 800/564-2380.

Page 33 of 104
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KyTC BMP Plan for Project PCN ## - ####

KENTUCKY

TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 12
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

[Project Description] Minnie-Harold Connector
(Section 2)

Project: PCN ## - ####
SYP Item Number: 12-301.20

KPDES BMP Plan Page 1 of 14
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KyTC BMP Plan for Project PCN ## - ####

Project information
Note — (1) = Design (2) = Construction (3) = Contractor

1.

2.

3.

Owner — Kentucky Transportation Cabinet, District 12

Resident Engineer: (2)

Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)
Contractors agent responsible for compliance with the KPDES

permit requirements (3):

4.

5.

Project Control Number (2)

Route (Address) KY 680 from Little Mud Creek Road to mouth of Tackett
Creek.

Latitude/Longitude (project mid-point) 37.467500, -82.392500
County (project mid-point) Floyd
Project start date (date work will begin): (2)

Projected completion date: (2)

KPDES BMP Plan Page 2 of 14
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KyTC BMP Plan for Project PCN ## - ####

A. Site description:

1.

Nature of Construction Activity (from letting project description) Minnie-
Harold Connector; from Little Mud Creek Road to mouth of Tackett Creek
(Section 2)

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved 6.2 million cubic yards
Estimate of total project area (acres) 253 acres

Estimate of area to be disturbed (acres) 120 acres

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information. No
additional data.

Data describing existing soil condition No additional data

Data describing existing discharge water quality (if any) No additional
data

Receiving water name Big Mud Creek

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:
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The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1.

2.

3.

Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

Following award of the contract, the contractor and resident engineer will
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

As DDAs are prepared for construction, the following will be addressed
for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
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or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

Brush and/or other barriers to slow and/or divert runoff.

Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are
completed

Silt Traps Type C in front of pipes after they are placed
Channel Lining

Erosion Control Blanket

Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods

» Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

KPDES BMP Plan Page 5 of 14
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Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

Permanent Seeding and Protection

Placing Sod

Planting trees and/or shrubs where they are included in the
project
» BMP’s including Storm Water Management Devices such as

velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are : None

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention
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The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

leakage.

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.
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The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

» Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
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appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.

e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. None

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. None
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

YV V

YV VWV VYV V¥V

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:
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Water from water line flushings.

Water form cleaning concrete trucks and equipment.

Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

Uncontaminated groundwater and rain water (from dewatering during
excavation).

Y YVV

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (g) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials

applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore

holes, or core holes, (this does not include bore holes for the purpose of

explosive demolition);
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Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2

that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection

plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title :
Typed or printed name’ signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name*! signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.
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(R

ELIMINATION SYSTEM (KPDES)

KENTUCKY POLLUTION DISCHARGE

Notice of Intent (NOI) for coverage of Storm Water
Discharges Associated with Construction Activities Under
the KPDES Storm Water General Permit KYR100000

This is an application for:

] New construction activity.
[0 Modification of coverage for additional
[l Modification of coverage for additional

area in same watershed.
area in different watershed.

If Modification is checked, state reason for Modification:

For Agency Use Permit No. (Leave Blank)

K

For Agency Use Al ID (Leave Blank)

SECTION I - FACILITY OPERATOR INFORMATION

Operator Name(s)*:KYTC District 12

Phone:* 606-433-7791

Mailing Address:* 109 Loraine Street

[Oprivate [XIState CJFederal
[CJPublic(other than state or federal)

Status of Owner/Operator:

City:*: Pikeville

State:* KY Zip Code:*41501

SECTION Il - FACILITY/SITE LOCATION INFORMATION

Name of Project:* PCN ##-#### , SYP Item

Number: 12-301.20

Physical Address:* 1006 Frasure Branch Road City:* Grethel

State:* KY

Zip Code:* 41631

County:* Floyd

Latitude (decimal degrees):*37.467500

Longitude (decimal degrees):*-82.392500 SIC Code:* 1611

SECTION 111 -SITE ACTIVITY INFORMATION

For single projects provide the following

information

Total Number of acres in project:* 253

Total Number of acres to be disturbed:* 120

Start date:

Completion date:

For common plans of development projects provide the following information

Total Number of acres in project:*

Number of individual lots in development:

Number of lots to be developed:

Total acreage intended to be disturbed:*

Number of acres intended to be disturbed at any one time:

Start date:

Completion date:

List Contractors:

SECTION IV - DISCHARGE TO A WATER BODY

Name of Receiving Water:* Big Mud Creek

Anticipated number of discharge points: 6

Location of anticipated discharge points:  Latitud

e (decimal degrees):* Longitude (decimal degrees):*

Receiving Water Body Stream Use Designation

[[ICold Water Aquatic Habitat [_JDomestic Water Supply [JOutstanding State Resource Water
[XISecondary Contact Recreation [X]Primary Contact Recreation X[Warm Water Aquatic Habitat

Antidegradation Categorization

[JOutstanding National Resource Water [_]JExceptional Water [XHigh Quality Water [ JImpaired Water

Name of Receiving Water:*

Anticipated number of discharge points:

Location of anticipated discharge points:  Latitud

e (decimal degrees):* Longitude (decimal degrees):*

Receiving Water Body Stream Use Designation

[ICold Water Aquatic Habitat [ ]JDomestic Water Supply [_JOutstanding State Resource Water
[]Secondary Contact Recreation [[]JPrimary Contact Recreation [ JWarm Water Aquatic Habitat

Antidegradation Categorization

[JOutstanding National Resource Water [_JExceptional Water [_JHigh Quality Water [ JImpaired Water

DEP

(Continued on Back Page)

May 19, 2009
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SECTION V - DISCHARGE TO AN MS4

Name of MS4: Date of application /notification to the MS4 for construction site coverage:

Number of discharge points: Location of each discharge point: Latitude (decimal degrees):* Longitude (decimal degrees):*

SECTION VI - CONSTRUCTION ACTIVITIES IN OR ALONG A WATER BODY

Will the project require construction activities in a water body or the riparian zone: [X] Yes [] No

If yes, describe scope of activity: Impacts associated with new road construction.

Is a Clean Water Act 404 permit required: [X] Yes [] No Is a Clean Water Act 401 Water Quality Certification required: [X] Yes [] No
SECTION VII - NOI PREPARER INFORMATION

First Name:* Last Name:* | Phone :* | eMail Address:*

Mailing Address:* | City:* | State:* Zip Code:*

SECTION VIII - ATTACHMENTS

Attach a full size color USGS 7Y%.-minute quadrangle map with the facility site clearly marked. USGS maps may be obtained from the University of Kentucky, Mines
and Minerals Bldg. Room 106, Lexington, Kentucky 40506. Phone number (859) 257-3896.

SECTION IX - CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed
to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who manage the
system, or those persons directly responsible for gathering the information submitted is, to the best of my knowledge and belief, true, accurate, and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature:* First Name:* Mary Last Name:* Holbrook

Phone:* 606-433-7791 eMail Address:MaryW.Holbrook@ky.gov Date:*

This completed application form and attachments should be sent to: SWP Branch, Division of Water, 200 Fair Oaks, Frankfort, Kentucky 40601. Questions should be
directed to: SWP Branch, Operational Permits Section at (502) 564-3410.

DEP May 19, 2009
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KENTUCKY POLLUTANT DISCHARGE ELIMINATION SYSTEM

FORM NOI-SWCA - INSTRUCTIONS

WHO MUST FILE A NOTICE OF INTENT (NOI) FORM

Federal law at 40 CFR Part 122 prohibits point source discharges of stormwater associated with industrial activity to a water body of the Commonwealth of
Kentucky without a Kentucky Pollutant Discharge Elimination System (KPDES) permit. The operator of an industrial activity that has such a storm water
discharge must submit a NOI to obtain coverage under the KPDES Storm Water General Permit. If you have questions about whether you need a permit under
the KPDES Storm Water program, or if you need information as to whether a particular program is administered by the state agency, call the Storm Water
Contact, Operational Permits Section, Kentucky Division of Water at (502) 564-3410.

WHERE TO FILE NOI FORM

NOIs must be sent to the following address or submitted in on-line at https://dep.gateway.ky.gov/eForms/Default.aspx?FormID=3:

Operational Permits Section
SWP Branch, Division of Water
200 Fair Oaks Lane

Frankfort, KY 40601

Electronic NOI-SWCA:s are to be submitted a minimum of seven (7) working days prior to commencement of construction related activities. Paper
NOI-SWCAs are to be submitted a minimum of thirty (30) working days prior to commencement of construction related activities.

COMPLETING THE FORM

Enter information in the appropriate areas only. (*) denotes a required field. Enter N/A (Not Applicable) for fields that are required but do not apply to your
submission. If you have any questions regarding the completion of this form call the Storm Water Contact, Operational Permits Section, at (502) 564-3410.

SECTION I - FACILITY OPERATOR INFORMATION

Operator Name(s): Enter the name or names of all operators applying for coverage under KYR10 using this NOI.
Mailing Address, City, State, and Zip Code: Provide the mailing address of the primary operator

Phone No.: Provide the telephone numbers of the person who is responsible for the operation.

Status of Owner/Operator: Select the appropriate legal status of the operator of the facility from the dropdown list.

Federal

Public (other than federal or state)
State

Private

SECTION Il - FACILITY/SITE LOCATION INFORMATION

Name of Project: Provide the name of the project.

Physical Address, City, State, Zip Code and County: Provide the physical address of the project.
Latitude/Longitude: Provide the general site latitude and longitude of the operation.

SIC Code: Enter the Standard Industrial Code for the project

SECTION 111 -SITE ACTIVITY INFORMATION

For single projects provide the following information:

Total number of acres in project: Indicate the total acreage of the project including both disturbed and undisturbed areas.
Total number of acres to be disturbed: Indicate the total number of acres of the project to be disturbed.

Anticipated start date: Indicate the approximate date of when construction activities will begin.

Anticipated completion date: Indicated the approximate date of when final stabilization will be achieved.

For common plans of development provide the following information:

Total number of acres in project: Indicate the total acreage of the project including both disturbed and undisturbed areas.

Number of individual lots in development, if applicable: Indicate the number of individual lots or unit in the common plan of development
Number of lots to be developed: Indicate the number of lots that you intend to develop.

Total acreage of lots intended to develop: Indicate the total acreage of the lots you intend to develop

Total acreage intended to disturb: Indicate the total acreage of the lots you intend to disturb

Number of acres intended to disturb at any one time: Indicate the maximum number of acres to be disturbed at any one time.

Anticipated start date: Indicate the approximate date of when construction activities will begin.

Anticipated completion date: Indicated the approximate date of when final stabilization will be achieved.

List of contractors: Provide the names of all known contractors that will be working on site.

DEP (Continued on Back Page) May 19, 2009
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KENTUCKY POLLUTANT DISCHARGE ELIMINATION SYSTEM

FORM NOI-SWCA - INSTRUCTIONS

SECTION IV - IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED
Name of Receiving Water: Provide the names of the each water body receiving discharges from the site. Provide only official USGS names do not
provide local names

Anticipated number of discharge points: Indicate the number of discharge points to each receiving water body.

Location of anticipated discharge points: Provide the latitude and longitude of each discharge point. Add points as necessary.

Receiving Water Body Stream Use Designation: Check all appropriate boxes

Antidegradation Categorization: Select from the drop down box one of the following:

Outstanding National Resource Water

Exceptional Water

High Quality Water

Impaired Water

SECTION V - IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED
Name of MS4: Provide the name of the MS4 to which the activity will discharge

Number of discharge points to the MS4: Indicate the number of discharge points

Location of each discharge point: Provide the latitude and longitude of each discharge point. Add points as necessary

Date of application/notification to the MS4 for construction site permit coverage: Indicate the date the MS4 has or will be notified.
SECTION VI - CONSTRUCTION ACTIVITIES IN OR ALONG A WATER BODY

Will the project require construction activities in a water body or the riparian zone: Select Yes or No from the drop down box.

If Yes, describe scope of activity: Provide a brief description of the activity (ies) that will take place in the water body or the riparian zone.
Is a Clean Water Act 404 permit required: Select Yes or No from the drop down box.

Is a Clean Water Act 401 Water Quality Certification required: Select Yes or No from the drop down box.

SECTION VII - NOI PREPARER INFORMATION

Provide the name, mailing address, telephone number and eMail address of the person preparing the NOI.

SECTION VIII -Attachments

Attach a USGS topographic map indicating the location of the activity and the proposed discharge points.

SECTION IX - CERTIFICATION

Provide the name, mailing address, telephone number and eMail address of the person who is responsible for the activity

Signature: Provide full name of the responsibility party. This will constitute a signature.

The NOI must be signed as follows:

Corporation: by a principal executive officer of at least the level of vice president
Partnership or sole proprietorship: by a general partner or the proprietor respectively

DEP May 19, 2009



FLOYD COUNTY Contract ID: 151093
FD04 SPP 036 0680 NEW LOC Page 53 of 104

KENTUCKY TRANSPORTATION CABINET
COMMUNICATION ALL PROMISES (CAP)

Page 111

Item Number County Route Project Manager
12-0301.20 FLOYD KY 680 kytc\johnm.johnson

‘ CAP # | Date of Promise Location of Promise: CAP Description

NO CAPS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2012 with the 2012 Revision.
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Subsection: [102.15 Process Agent.
Revision:  |Replace the 1st paragraph with the following:
Every corporation doing business with the Department shall submit evidence of compliance with
KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 271B.16-
220, and file with the Department the name and address of the process agent upon whom process
may be served.
Subsection: [105.13 Claims Resolution Process.
Revision: |Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no longer
available through the forms library and are forms generated within the AASHTO SiteManager
software.
Subsection: [108.03 Preconstruction Conference.
Revision: |Replace 8) Staking with the following:
8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.
Subsection: |109.07.02 Fuel.
Revision:  |Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization
Delete the following item from the table.
Crushed Sandstone Base (Cement Treated)
Subsection: [110.02 Demobilization.
Revision:  |Replace the first part of the first sentence of the second paragraph with the following:
Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Subsection: [112.03.12 Project Traffic Coordinator (PTC).

Revision:  |Replace the last paragraph of this subsection with the following:

Ensure the designated PTC has sufficient skill and experience to properly perform the task
assigned and has successfully completed the qualification courses.

Subsection: {112.04.18 Diversions (By-Pass Detours).

Revision:  |Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with section
109.04.

Subsection: {201.03.01 Contractor Staking.

Revision:  |Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the Commonwealth
of Kentucky.
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Subsection:
Revision:

201.04.01 Contractor Staking.

Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection:
Revision:

206.04.01 Embankment-in-Place.

Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection:
Revision:

208.02.01 Cement.

Replace paragraph with the following:

Select Type I or Type 1l cement conforming to Section 801. Use the same type cement
throughout the work.

Subsection:
Revision:

208.03.06 Curing and Protection.

Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day
consists of a continuous 24-hour period in which the ambient air temperature does not fall below
40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total seven (7)
, 24-hour days with the ambient air temperature remaining at or above 40 degrees Fahrenheit
before traffic or equipment will be allowed to traverse the stabilized subgrade. The Department
may allow a shortened curing period when the Contractor requests. The Contractor shall give the
Department at least 3 day notice of the request for a shortened curing period. The Department
will require a minimum of 3 curing days after final compaction. The Contractor shall furnish
cores to the treated depth of the roadbed at 500 feet intervals for each lane when a shortened
curing time is requested. The Department will test cores using an unconfined compression test.
Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection:
Revision:

208.03.06 Curing and Protection.
Replace paragraph eight with the following:
At no expense to the Department, repair any damage to the subgrade caused by freezing.

Subsection:
Part:
Revision:

212.03.03 Permanent Seeding and Protection.

A) Seed Mixtures for Permanent Seeding.

Revise Seed Mix Type I to the mixture shown below:
50% Kentucky 31 Tall Fescue (Festuca arundinacea)
35% Hard Fescue (Festuca (Festuca longifolia)

10% Ryegrass, Perennial (Lolium perenne)

5% White Dutch Clover (Trifolium repens)

Subsection:
Part:
Number:
Revision:

212.03.03 Permanent Seeding and Protection.

A) Seed Mixtures for Permanent Seeding.

2)

Replace the paragraph with the following:

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.
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Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: |3)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 12.
Apply seed mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to
crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Delete the first sentence of the section.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision:  |Replace the second and third sentence of the section with the following:
Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural
limestone to the seedbed when the Engineer determines it is needed. When required, place
agricultural limestone at a rate of 3 tons per acre.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Top Dressing.

Revision:  |Change the title of part to D) Fertilizer.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Replace the first paragraph with the following:
Apply fertilizer at the beginning of the seeding operation and after vegetation is established. Use
fertilizer delivered to the project in bags or bulk. Apply initial fertilizer to all areas prior to the
seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-10
fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application. Reapply
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional
cost to the Department. Re-establish any vegetation severely damaged or destroyed because of
an excessive application of fertilizer at no cost to the Department.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Delete the second paragraph.

Subsection: [212.04.04 Agricultural Limestone.

Revision: |Replace the entire section with the following:
The Department will measure the quantity of agricultural limestone in tons.

Subsection: [212.04.05 Fertilizer.

Revision:  |Replace the entire section with the following:

The Department will measure fertilizer used in the seeding or sodding operations for payment.
The Department will measure the quantity by tons.
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Subsection: [212.05 PAYMENT.

Revision: |Delete the following item code:

Code Pay Item Pay Unit
05966 Topdressing Fertilizer Ton
Subsection: [212.05 PAYMENT.
Revision:  |Add the following pay items:
Code Pay Item Pay Unit
05963 Initial Fertilizer Ton
05964  20-10-10 Fertilizer Ton
05992  Agricultural Limestone Ton

Subsection: [213.03.02 Progress Requirements.

Revision: |Replace the last sentence of the third paragraph with the following: ~ Additionally, the
Department will apply a penalty equal to the liquidated damages when all aspects of work are not
coordinated in an acceptable manner within 7 calendar days after written notification.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: |Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision:  |Replace the second sentence with the following:

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet. The Department will
randomly determine when to obtain the verification samples required in Subsections 402.03.03
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |3) VMA.

Revision:  |Add the following paragraph below Number 3) VMA:

Retain the AV/VMA specimens and one additional corresponding G,,,,, sample for 5 working
days for mixture verification testing by the Department. For Specialty Mixtures, retain a mixture
sample for 5 working days for mixture verification testing by the Department. When the
Department's test results do not verify that the Contractor's quality control test results are within
the acceptable tolerances according to Subsection 402.03.03, retain the samples and specimens
from the affected sublot(s) for the duration of the project.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |4) Density.

Revision: |Replace the second sentence of the Option A paragraph with the following:

Perform coring by the end of the following work day.
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Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |5) Gradation.

Revision: |Delete the second paragraph.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision:  |Replace the second paragraph with the following:
When the Engineer determines that safety concerns or other considerations prohibit an immediate
shutdown, continue work and the Department will make an evaluation of acceptability according
to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Revision:  |Replace the first paragraph with the following:
402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when to
obtain the verification sample using the Asphalt Mixture Sample Random Tonnage Generator.
For specialty mixtures, the Department will perform one AC and one gradation determination per
lot according to the corresponding procedures as given in Subsection 402.03.02. However,
Department personnel will not perform AC determinations according to KM 64-405. The
Contractor will obtain a quality control sample at the same time the Department obtains the
mixture verification sample and perform testing according to the procedures given in Subsection
402.03.02. If the Contractor's quality control sample is verified by the Department's test results
within the tolerances provided below, the Contractor's sample will serve as the quality control
sample for the affected sublot. The Department may perform the mixture verification test on the
Contractor's equipment or on the Department's equipment.

Subsection: [402.03.03 Verification.

Part: A) Evaluation of Sublot(s) Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the paired t -test indicates that the Contractor's data and Department's data are possibly not
from the same population, the Department will investigate the cause for the difference according
to Subsection 402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the first paragraph with the following:

When differences between test results are not within the tolerances listed below, the Department
will resolve the discrepancy according to Subsection 402.03.05.
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Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the F -test or t -test indicates that the Contractor's data and Department'’s data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: [402.03.03 Verification.

Part: C) Test Data Patterns.

Revision:  |Replace the second sentence with the following:
When patterns indicate substantial differences between the verified and non-verified sublots, the
Department will perform further comparative testing according to subsection 402.03.05.

Subsection: [402.03 CONSTRUCTION.

Revision:  |Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split it
according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department will
evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within + 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: (402.03.04 Dispute Resolution.

Revision: |Change the subsection number to 402.03.05.

Subsection: [402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision: |Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.

Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision:  |Replace the first sentence with the following:
In addition to the equipment specified above, provide a MTV with the following minimum
characteristics:

Subsection: [412.02.09 Material Transfer Vehicle (MTV).

Revision:  |Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.
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Subsection: [412.03.07 Placement and Compaction.

Revision:  |Replace the first paragraph with the following:
Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on ramps
and/or shoulders unless specified in the contract. When the Engineer determines the use of the
MTV is not practical for a portion of the project, the Engineer may waive its requirement for that
portion of pavement by a letter documenting the waiver.

Subsection: [412.04 MEASUREMENT.

Revision:  |Add the following subsection:
412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.

Subsection: [501.03.05 Weather Limitations and Protection.

Revision: |Replace the reference to Subsection 501.03.19 in Paragraph 5, with Subsection 501.03.20.

Subsection: [501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision:  |Add the following to the end of the first paragraph:
The Department will specify if the ride quality requirements are Category A or Category B when
ride quality is specified in the Contract. Category B ride quality requirements shall apply when
the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: [603.03.06 Cofferdams.

Revision:  |Replace the seventh sentence of paragraph one with the following:
Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Subsection: [605.03.04 Tack Welding.

Revision: |Insert the subsection and the following:
605.03.04 Tack Welding. The Department does not allow tack welding.

Subsection: [606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: |1) Prewetting and Grout-Bond Coat.

Revision:  |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: [609.03 Construction.

Revision:  |Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the beam
is placed in the final location and prior to placing steel reinforcement. At locations where lift
loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: [611.03.02 Precast Unit Construction.

Revision:  |Replace the first sentence of the subsection with the following:
Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with
KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following
exceptions and additions:

Subsection: [613.03.01 Design.

Number: |2)

Revision:  |Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD
Bridge Design Specifications"

Subsection: [615.06.02

Revision:  |Add the following sentence to the end of the subsection.
The ends of units shall be normal to walls and centerline except exposed edges shall be beveled
¥ inch.

Subsection: [615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision:  |Replace the reference of 6.6 in the section to 615.06.06.

Subsection: [615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision:  |Replace the reference of 6.7 in the section to 615.06.07.

Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision:  |Replace the subsection with the following:

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be
tack welded together for assembly purposes. For smooth welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO
2012 Bridge Design Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO
2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric shall be measured
between the outer most longitudinal wires of each fabric sheet. For deformed billet-steel bars,
the overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section
5.11.2.1. For splices other than tension splices, the overlap shall be a minimum of 12" for welded
wire fabric or deformed billet-steel bars. The spacing center to center of the circumferential wires
in a wire fabric sheet shall be no less than 2 inches and no more than 4 inches. The spacing
center to center of the longitudinal wires shall not be more than 8 inches. The spacing center to
center of the longitudinal distribution steel for either line of reinforcing in the top slab shall be
not more than 16 inches.

Subsection:
Revision:

615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together for
assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements of
AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-to-
center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.

8
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Subsection: [615.08.01 Type of Test Specimen.

Revision:  |Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on the
first batch of concrete. Acceptable start-up results are required for production of the first unit.
After the first unit has been established, random acceptance testing is performed daily for each
50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and temperature
tests, a minimum of one set of cylinders shall be required each time plastic property testing is
performed.

Subsection: [615.08.02 Compression Testing.

Revision: |Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Revision: |Delete the entire subsection.

Subsection: [615.12 Inspection.

Revision:  |Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.

Subsection: [701.04.16 Deduction for Pipe Deflection.

Revision: |Insert the following at the end of the paragraph:

The section length is determined by the length of the pipe between joints where the failure
occurred.

Subsection: [716.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: [716.03 CONSTRUCTION.

Revision: |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: |716.03.02 Lighting Standard Installation.

Revision:  |Replace the second sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision:  |Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: 1) Breakaway Installation and Requirements.

Revision:  |Replace the first sentence with the following: For breakaway supports, conform to Section 12 of
the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires,
and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision:  |Replace the first sentence with the following: Install each high mast pole as noted on plans.
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Subsection:
Part:
Number:
Revision:

716.03.02 Lighting Standard Installation.

B) High Mast Installation

2) Concrete Base Installation

Modification of Chart and succeeding paragraphs within this section:

Drilled Shaft Depth Data
3:1 Ground
Slope
Fock
T it

2:1 Ground 1.53:1 Ground
Slope Slope @
Fock Soi1l Fock

7 ft i 7 ft

Lewvel Ground
Soi1l Fock Soil
17 ft 7 ft 19 ft

Steel Feguirements

Soi1l
20 ft

Vertical Bars Ties or Spiral
Spacing or
Pitch

12 inch

Size Total

16

Size
#4

=10

(1): Shaft length is 22' for cohesive soil only. For cohesionless soil, contact geotechnical branch for design.
(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the

Division of Traffic.

If rock is encountered during drilling operations and confirmed by the engineer to be of sound
quality, the shaft is only required to be further advanced into the rock by the length of rock
socket shown in the table. The total length of the shaft need not be longer than that of soil alone.
Both longitudinal rebar length and number of ties or spiral length shall be adjusted accordingly.

If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock analysis
performed and approved by a Professional Engineer licensed in the Commonwealth of Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the geotechnical branch if such conditions are
encountered.

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or
compressible materials are present at the time of the concrete placement. If the drilled hole
contains standing water, the concrete shall be placed using a tremie to displace water.
Continuous concrete flow will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so
no movement occurs during concrete placement. Welding of anchor bolts to the reinforcing cage
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to
create a smooth finished surface. All forming shall be removed upon completion of foundation
construction.

Subsection:
Part:
Revision:

716.03.03 Trenching.

A) Trenching of Conduit for Highmast Ducted Cables.

Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer's approval and maintain the required conduit depths coming into the junction boxes.
No payment for additional junction boxes for greater depths will be allowed.
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Subsection: [716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes. No payment for additional junction boxes for
greater depths will be allowed.

Subsection: [716.03.10 Junction Boxes.

Revision: |Replace subsection title with the following: Electrical Junction Box.

Subsection: [716.04.07 Pole with Secondary Control Equipment.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any
necessary hardware to anchor pole, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual switch,
ground rods, and ground wires and will consider them incidental to this item of work.
Subsection: |716.04.08 Lighting Control Equipment.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure constructing the concrete base, excavation, backfilling, restoration,
any necessary anchors, or electrical inspection fees, and will consider them incidental to this item
of work. The Department will also not measure furnishing and installing electrical service
conductors, specified conduits, meter base, transformer, service panel, fused cutout, fuses,
lighting arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground
rods, and ground wires and will consider them incidental to this item of work.

Subsection: [716.04.09 Luminaire.

Revision:  |Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: [716.04.10 Fused Connector Kits.

Revision:  |Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: [716.04.13 Junction Box.

Revision: |Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: [716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision:  |Rename A) Junction Electrical to the following: A) Electrical Junction Box.

Subsection: |716.04.14 Trenching and Backfilling.

Revision:  |Replace the second sentence with the following:

The Department will not measure excavation, backfilling, underground utility warning tape (if
required), the restoration of disturbed areas to original condition, and will consider them
incidental to this item of work.
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Subsection: [716.04.18 Remove Lighting.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as a lump sum for the removal of lighting equipment.
The Department will not measure the disposal of all equipment and materials off the project by
the contractor. The Department also will not measure the transportation of the materials and will
consider them incidental to this item of work.

Subsection: |716.04.20 Bore and Jack Conduit.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection: [716.05 PAYMENT.

Revision: |Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each

04811 Electrical Junction Box Type B Each
20391NS835  Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each

Subsection: [723.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: [723.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.03.02 Poles and Bases Installation.

Revision:  |Replace the first sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision: |Replace the second paragraph with the following: For concrete base installation, see Section
716.03.02, B), 2), Paragraphs 2-7. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:

Subsection: [723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision:  |Replace the fourth sentence of the paragraph with the following: For breakaway supports,

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [723.03.03 Trenching.

Part: A) Under Roadway.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary,
obtain the Engineer's approval and maintain ether required conduit depths coming into the
junction boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: [723.03.11 Wiring Installation.

Revision:  |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.
Subsection: [723.03.12 Loop Installation.

Revision:  |Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.
Subsection: [723.04.02 Junction Box.

Revision: |Replace subsection title with the following: Electrical Junction Box Type Various.

Subsection: [723.04.03 Trenching and Backfilling.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: [723.04.10 Signal Pedestal.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling,
restoring disturbed areas, or other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.04.15 Loop Saw Slot and Fill.

Revision:  |Replace the second sentence with the following: The Department will not measure sawing,
cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will consider
them incidental to this item of work.

Subsection: |723.04.16 Pedestrian Detector.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for
sign and will consider them incidental to this item of work.

Subsection: [723.04.18 Signal Controller- Type 170.

Revision:  |Replace the second sentence with the following: The Department will not measure constructing
the concrete base or mounting the cabinet to the pole, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or
electrical inspection fees and will consider them incidental to this item of work. The Department
will also not measure furnishing and connecting the induction of loop amplifiers, pedestrian
isolators, load switches, model 400 modem card; furnishing and installing electrical service
conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods, ground
wires and will consider them incidental to this item of work.
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Subsection:
Revision:

723.04.20 Install Signal Controller - Type 170.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure constructing the concrete base or
mounting the cabinet to the pole, connecting the signal and detectors, and excavation,
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical
inspection fees and will consider them incidental to this item of work. The Department will also
not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches, model
400 modem card; furnishing and installing electrical service conductors, specified conduits,
anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.22 Remove Signal Equipment.

Replace the paragraph with the following: The Department will measure the quantity as a lump
sum removal of signal equipment. The Department will not measure the return of control
equipment and signal heads to the Department of Highways as directed by the District Traffic
Engineer. The Department also will not measure the transportation of materials of the disposal
of all other equipment and materials off the project by the contractor and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.28 Install Pedestrian Detector Audible.
Replace the second sentence with the following: The Department will not measure installing sign
R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.29 Audible Pedestrian Detector.
Replace the second sentence with the following: The Department will not measure furnishing
and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.30 Bore and Jack Conduit.

Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection:
Revision:

723.04.31 Install Pedestrian Detector.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.32 Install Mast Arm Pole.

Replace the second sentence with the following: The Department will not measure arms, signal
mounting brackets, anchor bolts, or any other necessary hardware and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.33 Pedestal Post.

Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling,
restoration, or any other necessary hardware and will consider them incidental to this item of
work.
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Subsection: [723.04.36 Traffic Signal Pole Base.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or
restoration and will consider them incidental to this item of work.

Subsection: [723.04.37 Install Signal Pedestal.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.04.38 Install Pedestal Post.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.05 PAYMENT.

Revision:  |Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each

04811 Electrical Junction Box Type B Each
20391NS835  Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each

Subsection: [804.01.02 Crushed Sand.

Revision: |Delete last sentence of the section.

Subsection: [804.01.06 Slag.

Revision:  |Add subsection and following sentence.

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand only
in asphalt surface applications.

Subsection: (804.04 Asphalt Mixtures.

Revision:  |Replace the subsection with the following:

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as
necessary, to meet gradation requirements. The Department will allow any combination of
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved using
cold feeds at the plant. The Engineer may allow other fine aggregates.

Subsection: [806.03.01 General Requirements.

Revision:  |Replace the second sentence of the paragraph with the following:

Additionally, the material must have a minimum solubility of 99.0 percent when tested according
to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, with a Jyg
(nonrecoverable creep compliance) between 0.1 and 0.5, when tested according to AASHTO TP
70.
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Subsection:
Table:
Revision:

806.03.01 General Requirements.
PG Binder Requirements and Price Adjustment Schedule

Replace the Elastic Recovery, % ®) (AASHTO T301) and all corresponding values in the table
with the following:

Test Specification 100% Pay  90% Pay 80% Pay 70% Pay  50%Pay)
MSCR recovery, % © 60 Min. >58 56 55 54 <53

(AASHTO TP 70)

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Superscript:|(3)

Revision:  [Replace ® with the following:
Perform testing at 64°C.

Subsection: [813.04 Gray Iron Castings.

Revision: |Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: [813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: |A) Bolts.

Revision: |Delete first paragraph and "Hardness Number" Table. Replace with the following:
A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.

Subsection: (814.04.02 Timber Guardrail Posts.

Revision:  |Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph
41",

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Replace the first sentence of the fourth paragraph with the following:
Use any of the species of wood for round or square posts covered under AWPA U1.

Subsection: (814.04.02 Timber Guardrail Posts.

Revision:  |Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph
41",

Subsection: [814.04.02 Timber Guardrail Posts.

Revision: |Delete the second sentence of the fourth paragraph.

Subsection: [814.05.02 Composite Plastic.

Revision: |1) Add the following to the beginning of the first paragraph: Select composite offset blocks
conforming to this section and assure blocks are from a manufacturer included on the
Department's List of Approved Materials.
2) Delete the last paragraph of the subsection.

Subsection: [816.07.02 Wood Posts and Braces.

Revision:  |First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph
41",

Subsection: [816.07.02 Wood Posts and Braces.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [818.07 Preservative Treatment.

Revision: |First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".
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Subsection: [834.14 Lighting Poles.

Revision:  |Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims, with the exception of the following: The Cabinet will waive the requirement stated in
the first sentence of Section 5.14.6.2 — Reinforced Holes and Cutouts for high mast poles (only).
The minimum diameter at the base of the pole shall be 22 inches for high mast poles (only).

Subsection |[834.14.03 High Mast Poles.

Revision:  |Remove the second and fourth sentence from the first paragraph.

Subsection |[834.14.03 High Mast Poles.

Revision:  |Replace the third paragraph with the following: Provide calculations and drawings that are
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.

Subsection: [834.14.03 High Mast Poles.

Revision:  |Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 595
grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum vyield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld. Circumferential
welded tube butt splices and laminated tubes are not permitted. Provide pole sections that are
telescopically slip fit assembled in the field to facilitate inspection of interior surface welds and
the protective coating. The minimum length of the telescopic slip splices shall be 1.5 times the
inside diameter of the exposed end of the female section. Use longitudinal seam welds as
commended in Section 5.15 of the AASHTO 2013 Specifications. The thickness of the
transverse base shall not be less than 2 inches. Plates shall be integrally welded to the tubes with
a telescopic welded joint or a full penetration groove weld with backup bar.The handhole cover
shall be removable from the handhole frame. One the frame side opposite the hinge, provide a
mechanism on the handhole cover/frame to place the Department’s standard padlock as specified
in Section 834.25. The handhole frame shall have two stainless studs installed opposite the hinge
to secure the handhole cover to the frame which includes providing stainless steel wing nuts and
washers. The handhole cover shall be manufactured from 0.25 inch thick galvanized steel
(ASTM A 153) and have a neoprene rubber gasket that is permanently secured to the handhole
frame to insure weather-tight protection. The hinge shall be manufactured from 7-guage
stainless steel to provide adjustability to insure weather-tight fit for the cover. The minimum
clear distance between the transverse plate and the bottom opening of the handhole shall not be
less than the diameter of the bottom tube of the pole but needs to be at least 15 inches. Provide
products that are hot-dip galvanized to the requirements of either ASTM A123 (fabricated
products) or ASTM A 153 (hardware items).

Subsection: [834.16 ANCHOR BOLTS.
Revision: |Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
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Subsection: (834.17.01 Conventional.

Revision:  |Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the fixture
by providing the first two numbers of the wattage.

Subsection: [834.21.01 Waterproof Enclosures.

Revision:  |Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean
metal filter. Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin
traffic control key. Provide a light fixture with switch and bulb. Use a 120-volt fixture and
utilize a L.E.D. bulb (equivalent to 60 watts minimum). Fixture shall be situated at or near the
top of the cabinet and illuminate the contents of the cabinet. Provide a 120 VAC GFI duplex
receptacle in the enclosure with a separate 20 amp breaker.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection: [835.07 Traffic Poles.

Revision:  |*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates
have a thickness > 2 inches.

*Add the following sentence to the end of the fourth paragraph: The bottom pole diameter shall
not be less than 16.25 inches.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the third sentence of the fifth paragraph with the following: For anchor bolt design, pole
forces shall be positioned in such a manner to maximize the force on any individual anchor bolt
regardless of the actual anchor bolt orientation with the pole.

Subsection: |835.07 Traffic Poles.

Revision:  |Replace the first and second sentence of the sixth paragraph with the following:

The pole handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the
handhole cover/frame to place the Department's standard padlock as specified in Section 834.25.
The handhole frame shall have two stainless studs installed opposite the hinge to secure the
handhole cover to the frame which includes providing stainless steel wing nuts and washers. The
handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153) and
have a neoprene rubber gasket that is permanently secured to the handhole frame to insure
weather-tight protection. The hinge shall be manufactured from 7 gauge stainless steel to
provide adjustability to insure a weather-tight fit for the cover. The minimum clear distance
between the transverse plate and the bottom opening of the handhole shall not be less than the
diameter of the bottom tube but needs to be at least 12 inches.
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Subsection: [835.07 Traffic Poles.

Revision:  |*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [835.07.01 Steel Strain Poles.

Revision:  |Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the Commonwealth
of Kentucky.

Subsection: [835.07.01 Steel Strain Poles.

Revision: |Replace number 7. after the second paragraph with the following: 7. Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.02 Mast Arm Poles.

Revision:  |Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
Subsection: [835.07.02 Mast Arm Poles.

Revision:  |Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.03 Anchor Bolts.

Revision: |Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully galvanized
(ASTM A 153).

Subsection: [835.16.05 Optical Units.

Revision:  |Replace the 3rd paragraph with the following:

The list of certified products can be found on the following website: http://www.intertek.com.
Subsection: [835.19.01 Pedestrian Detector Body.

Revision:  |Replace the first sentence with the following: Provide a four holed pole mounted aluminum
rectangular housing that is compatible with the pedestrian detector.

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE | FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING
Revision:  |Add the following to the chart:
Property Minimum Value®® Test Method
CBR Puncture (Ibs) 494 ASTM D6241
Permittivity (1/s) 0.7 ASTM D4491
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Table:
Revision:

Subsection:

843.01.01 Geotextile Fabric.
TYPE 1l FABRIC GEOTEXTILES FOR UNDERDRAINS
Add the following to the chart:

Property Minimum Value® Test Method
CBR Puncture (lbs) 210 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Table:

Revision:

Subsection:

843.01.01 Geotextile Fabric.

TYPE Il FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT
STABILIZATION

Add the following to the chart:

Property Minimum Value® Test Method
CBR Puncture (lbs) 370 ASTM D6241
Permittivity (1/s) 0.05 ASTM D4491

Table:

Revision:

Subsection:

843.01.01 Geotextile Fabric.

PAVEMENT EDGE DRAINS
Add the following to the chart:

TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND

Table:
Revision:

Subsection:

Property Minimum Value® Test Method
CBR Puncture (lbs) 309 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491
843.01.01 Geotextile Fabric.

TYPE V HIGH STRENGTH GEOTEXTILE FABRIC

Make the following changes to the chart:

Property Minimum Value®™ Test Method
CBR Puncture (Ibs) 618 ASTM D6241
Apparent Opening Size U.S. #40® ASTM D4751

®) Maximum average roll value.
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SPECIAL NOTE FOR ROCK BLASTING

This Special Note will apply when indicated on the plans or in the proposal. Section references
herein are to the Department’s 2012 Standard Specifications for Road and Bridge Construction.

1.0 DESCRIPTION. This work consists of fracturing rock and constructing stable final
rock cut faces using presplit blasting and production blasting techniques.

2.0 MATERIALS. Deliver, store, and use explosives according to the manufacturer’s
recommendations and applicable laws. Do not use explosives outside their recommended use
date. Verify date of manufacture and provide copies of the technical data sheets (TDS) and
material safety data sheets (MSDS) to the Engineer. Explosives and initiating devices include,
but are not necessarily limited to, dynamite and other high explosives, slurries, water gels,
emulsions, blasting agents, initiating explosives, detonators, blasting caps, and detonating cord.

3.0 CONSTRUCTION. Furnish copies or other proof of all-applicable permits and licenses.
Comply with Federal, State, and local regulations on the purchase, transportation, storage, and
use of explosive material. Regulations include but are not limited to the following:

1) KRS 351.310 through 351.9901.

2) 805 KAR 4:005 through 4:165

3) Applicable rules and regulations issued by the Office of Mine Safety and Licensing.

4) Safety and health. OSHA, 29 CFR Part 1926, Subpart U.

5) Storage, security, and accountability. Bureau of Alcohol, Tobacco, and Firearms
(BATF), 27 CFR Part 181.

6) Shipment. DOT, 49 CFR Parts 171-179, 390-397.

3.1 Blaster-in-Charge. Designate in writing a blaster-in-charge and any proposed
alternates for the position. Submit documentation showing the blaster-in-charge, and alternates,
have a valid Kentucky blaster’s license. Ensure the blaster-in-charge or approved alternate is
present at all times during blasting operations.

3.2 Blasting Plans. Blasting plans and reports are for quality control and record keeping
purposes. Blasting reports are to be signed by the blaster-in-charge or the alternate blaster-in-
charge. The general review and acceptance of blasting plans does not relieve the Contractor of
the responsibility whatsoever for conformance to regulations or for obtaining the required
results. All blasting plans shall be submitted to the Engineer. The Engineer will be responsible
for submitting the plan to the Central Office Division of Construction and the Division of Mine
Reclamation and Enforcement, Explosives and Blasting Branch at the following address: 2
Hudson Hollow, Frankfort, Kentucky, 40601.

A) General Blasting Plan. Submit a general blasting plan for acceptance at least 15
working days before drilling operations begin. Include, as a minimum, the following
safety and procedural details:
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1) Working procedures and safety precautions for storing, transporting, handling,
detonating explosives. Include direction on pre and post blast audible procedures,
methods of addressing misfires, and methods of addressing inclement weather,
including lightning.

2) Proposed product selection for both dry and wet holes. Furnish Manufacturer’s
TDS and MSDS for all explosives, primers, initiators, and other blasting devices.

3) Proposed initiation and delay methods.

4) Proposed format for providing all the required information for the site specific
blasting shot reports.

B) Preblast Meeting. Prior to drilling operations, conduct a preblast meeting to discuss
safety and traffic control issues and any site specific conditions that will need to be
addressed. Ensure, at a minimum, that the Engineer or lead inspector, Superintendent,
blaster-in-charge, and all personnel involved in the blasting operation are present. Site
specific conditions include blast techniques; communication procedures; contingency
plans and equipment for dealing with errant blast material. The conditions of the
General Blasting plan will be discussed at this meeting. Record all revisions and
additions made to the blasting plan and obtain written concurrence by the blaster-in-
charge. Provide a copy of the signed blast plan to the Engineer along with the sign in
sheet from the preblast meeting.

3.3 Preblast Condition Survey and Vibration Monitoring and Control. Before
blasting, arrange for a preblast condition survey of nearby buildings, structures, or utilities,
within 500 feet of the blast or that could be at risk from blasting damage. Provide the Engineer a
listing of all properties surveyed and any owners denying entry or failing to respond. Notify the
Engineer and occupants of buildings at risk at least 24 hours before blasting.

Limit ground vibrations and airblast to levels that will not exceed limits of 805 KAR
4:005 through 4:165. More restrictive levels may be specified in the Contract.

Size all blast designs based on vibration, distance to nearest building or utility, blast site
geometry, atmospheric conditions and other factors. Ground vibrations are to be controlled
according to the blasting standards and scaled distance formulas in 805 KAR 4:020 or by the use
of seismographs as allowed in 805 KAR 4:030. The Department will require seismographs at the
nearest allowable location to the protected site when blasting occurs within 500 feet of buildings,
structures, or utilities.

3.4 Blasting. Drill and blast at the designated slope lines according to the blasting plan.
Perform presplitting to obtain smooth faces in the rock and shale formations. Perform the
presplitting before blasting and excavating the interior portion of the specified cross section at
any location. The Department may allow blasting for fall benches and haul roads prior to
presplitting when blasting is a sufficient distance from the final slope and results are satisfactory
to the Engineer. Use the types of explosives and blasting accessories necessary to obtain the
required results.

Free blast holes of obstructions for their entire depth. Place charges without caving the
blast hole walls. Stem the upper portion of all blast holes with dry sand or other granular
material passing the 3/8-inch sieve. Dry drill cuttings are acceptable for stemming when blasts
are more than 800 feet from the nearest dwelling.
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Stop traffic during blasting operations when blasting near any road and ensure traffic
does not pass through the Danger Zone. The blaster-in-charge will define the Danger Zone prior
to each blast. Ensure traffic is stopped outside the Danger Zone, and in no case within 800 feet
of the blast location.

Following a blast, stop work in the entire blast area, and check for misfires before
allowing worker to return to excavate the rock.

Remove or stabilize all cut face rock that is loose, hanging, or potentially dangerous.
Leave minor irregularities or surface variations in place if they do not create a hazard. Drill the
next lift only after the cleanup work and stabilization work is complete.

When blasting operations cause fracturing of the final rock face, repair or stabilize it in an
approved manner at no cost to the Department.

Halt blasting operations in areas where any of the following occur:

1) Slopes are unstable;

2) Slopes exceed tolerances or overhangs are created,

3) Backslope damage occurs;

4) Safety of the public is jeopardized,

5) Property or natural features are endangered,;

6) Fly rock is generated; or

7) Excessive ground or airblast vibrations occur in an area where damage to
buildings, structures, or utilities is possible.

8) The Engineer determines that materials have become unsuitable for blasting

Blasting operations may continue at a reasonable distance from the problem area or in
areas where the problems do not exist. Make the necessary modifications to the blasting
operations and perform a test blast to demonstrate resolution of the problem.

A) Drill Logs. Maintain a layout drawing designating hole numbers with corresponding
drill logs and provide a copy of this information to the blaster prior to loading the hole.
Ensure the individual hole logs completed by the driller(s) show their name; date drilled;
total depth drilled; and depths and descriptions of significant conditions encountered
during drilling that may affect loading such as water, voids, changes in rock type.

B) Presplitting. Conduct presplitting operations in conformance with Subsection
204.03.04 of the Standard Specifications for Road and Bridge Construction.

3.5 Shot Report. Maintain all shot reports on site for review by the Department. Within
one day after a blast, complete a shot report according to the record keeping requirements of 805
KAR 4:050. Include all results from airblast and seismograph monitoring.

3.6 Unacceptable Blasting. When unacceptable blasting occurs, the Department will
halt all blasting operations. Blasting will not resume until the Department completes its
investigation and all concerns are addressed. A blast is unacceptable when it results in
fragmentation beyond the final rock face, fly rock, excessive vibration or airblast, overbreak,
damage to the final rock face or overhang. Assume the cost for all resulting damages to private
and public property and hold the Department harmless.

Page 78 of 104



FLOYD COUNTY

Contract ID: 151093

FDO04 SPP 036 0680 NEW LOC

11D

When an errant blast or fly rock causes damage to or blocks a road or conveyance
adjacent to the roadway, remove all debris from the roadway as quickly as practicable and
perform any necessary repairs. Additionally, when specified in the Contract, the Department
will apply a penalty.

Report all blasting accidents to the Division of Mine Reclamation and Enforcement,
Explosives and Blasting Branch at 502-564-2340.

40 MEASUREMENT AND PAYMENT. The Department will not measure this work for
payment and will consider all items contained in this note to be incidental to either Roadway
Excavation or Embankment-in-Place, as applicable. However, if the Engineer directs in writing
slope changes, then the Department will pay for the second presplitting operation as Extra Work.

The Department will measure for payment material lying outside the typical section due
to seams, broken formations, or earth pockets, including any earth overburden removed with this
material, only when the work is performed under authorized adjustments.

The Department will not measure for payment any extra material excavated because of
the drill holes being offset outside the designated slope lines.

The Department will not measure for payment any material necessary to be removed due
to the inefficient or faulty blasting practices.

June 15, 2012
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SPECIAL NOTE FOR LONGITUDINAL PAVEMENT JOINT ADHESIVE
DESCRIPTION. This specification covers the requirements and practices for applying
an asphalt adhesive material to the longitudinal joint of the surface course of an asphalt
pavement. Apply the adhesive to the face of longitudinal joint between driving lanes for
the first lane paved. Then, place and compact the adjacent lane against the treated face to
produce a strong, durable, waterproof longitudinal joint.

MATERIALS, EQUIPMENT, AND PERSONNEL.

2.1 Joint Adhesive. Provide material conforming to Subsection 2.1.1.

2.1.1 Provide an adhesive conforming to the following requirements:

Property Specification Test Procedure
Viscosity, 400 ° F (Pa-s) 4.0-10.0 ASTM D 4402
Cone Penetration, 77 ° F 60 — 100 ASTM D 5329
Flow, 140 ° F (mm) 5.0 max. ASTM D 5329
Resilience, 77 ° F (%) 30 min. ASTM D 5329
Ductility, 77 ° F (cm) 30.0 min. ASTM D 113
Ductility, 39 ° F (cm) 30.0 min. ASTM D 113
Tensile Adhesion, 77 ° F (%) 500 min. ASTM D 5329, Type Il
Softening Point, ° F 171 min. AASHTO T 53
Asphalt Compatibility Pass ASTM D 5329

Ensure the temperature of the pavement joint adhesive is between 380 and 410 °F when
the material is extruded in a 0.125-inch-thick band over the entire face of the longitudinal
joint.

2.2. Equipment.

2.2.1 Melter Kettle. Provide an oil-jacketed, double-boiler, melter kettle equipped with
any needed agitation and recirculating systems.

2.2.2 Applicator System. Provide a pressure-feed-wand applicator system with an
applicator shoe attached.

2.3 Personnel. Ensure a technical representative from the manufacturer of the pavement
joint adhesive is present during the initial construction activities and available upon the
request of the Engineer.

CONSTRUCTION.
3.1  Surface Preparation. Prior to the application of the pavement joint adhesive,

ensure the face of the longitudinal joint is thoroughly dry and free from dust or any other
debris that would inhibit adhesion. Clean the joint face by the use of compressed air.
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Ensure this preparation process occurs shortly before application to prevent the return of
debris on the joint face.

3.2  Pavement Joint Adhesive Application. Ensure the ambient temperature is a
minimum of 40 ° F during the application of the pavement joint adhesive. Prior to
applying the adhesive, demonstrate competence in applying the adhesive according to
this note to the satisfaction of the Engineer. Heat the adhesive in the melter kettle to the
specified temperature range. Pump the adhesive from the melter kettle through the wand
onto the vertical face of the cold joint. Apply the adhesive in a continuous band over the
entire face of the longitudinal joint. Do not use excessive material in either thickness or
location. Ensure the edge of the extruded adhesive material is flush with the surface of
the pavement. Then, place and compact the adjacent lane against the joint face. Remove
any excessive material extruded from the joint after compaction (a small line of material
may remain).

3.3  Pavement Joint Adhesive Certification. Furnish the joint adhesive’s certification
to the Engineer stating the material conforms to all requirements herein prior to use.

3.4  Sampling and Testing. The Department will require a random sample of
pavement joint adhesive from each manufacturer’s lot of material. Extrude two 5 Ib.
samples of the heated material and forward the sample to the Division of Materials for
testing. Reynolds oven bags, turkey size, placed inside small cardboard boxes or cement
cylinder molds have been found suitable. Ensure the product temperature is 400°F or
below at the time of sampling.

MEASUREMENT. The Department will measure the quantity of Pavement Joint
Adhesive in linear feet. The Department will not measure for payment any extra
materials, labor, methods, equipment, or construction techniques used to satisfy the
requirements of this note. The Department will not measure for payment any trial
applications of Pavement Joint Adhesive, the cleaning of the joint face, or furnishing and
placing the adhesive. The Department will consider all such items incidental to the
Pavement Joint Adhesive.

PAYMENT. The Department will pay for the Pavement Joint Adhesive at the Contract
unit bid price and apply an adjustment for each manufacturer’s lot of material based on
the degree of compliance as defined in the following schedule. When a sample fails on
two or more tests, the Department may add the deductions, but the total deduction will
not exceed 100 percent.
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Pavement Joint Adhesive Price Adjustment Schedule
Test Specification | 100% Pay | 90% Pay 80% Pay | 50% Pay | 0% Pay
Joint Adhesive Referenced in Subsection 2.1.1

Viscosity, 400 ° F (Pass) 3.0-34 25-2.9 2.0-2.4 <1.9
IASTM D 3236 4.0-10.0 3.5-105 | 10.6-11.0 | 11.1-115 | 11.6-12.0 >12.1
Cone Penetration, 77 °F 54-56 51-53 48-50 <47
IASTM D 5329 60-100 57-103 104-106 107-109 110-112 >113
Flow, 140 ° F (mm) ASTM D 5329 <5.0 <55 5.6-6.0 6.1-6.5 6.6-7.0 271
Resilience, 77 °F (%) ASTM D 5329 >30 >28 26-27 24-25 22-23 <21
Tensile Adhesion, 77 °F (%) ASTM D 5329 > 500 > 490 480-489 470-479 | 460-469 <459
Softening Point, ° F AASHTO T 53 >171 > 169 166-168 163-165 160-162 <159
Ductility, 77 °F (cm) ASTM D 113 >30.0 >29.0 28.0-28.9 | 27.0-27.9 | 26.0-26.9 <259
Ductility, 39° F (cm) ASTM D 113 >30.0 >29.0 28.0-28.9 | 27.0-27.9 | 26.0-269 | <259
Code Pay Item Pay Unit
20071EC Joint Adhesive Linear Foot
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s 2012 Standard Specifications for Road
and Bridge Construction.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with granular or
cohesive pile core and place structure granular backfill, as the Plans require. Construct the
embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the 2012 Standard Specifications.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that
consists principally of Unweathered Limestone, Durable Shale (SDI equal to or greater
than 95 according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving
that conforms to Subsection 805.11. If granular pile core material hinders pile driving
operations, take appropriate means necessary to reach the required pile tip elevation, at no
expense to the Department.

2.4 Cohesive Pile Core. Conform to Section 206 of the Standard Specifications and
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index
(PI) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inches in
any dimension, or any other obstructions, which would interfere with drilling operations.
If cohesive pile core material interferes with drilling operations, take appropriate means
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843 as
required in the plans.

3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section
206 and in accordance with the Special Provision, the Plans, and Standard Drawings for
the full embankment section. In some instances, granular or rock embankment will be
required for embankment construction for stability purposes, but this special provision
does not prevent the use of soil when appropriate. Refer to the plans for specific details
regarding material requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment,
and structure granular backfill according to the applicable density requirements for the
project. When constructing granular or rock embankments, use granular pile core for
driven pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft
foundations. Place geotextile fabric, Type IV between cohesive pile core and structure

1
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granular backfill and granular or rock embankment.

When granular or rock embankment is required for embankment construction,
conform to the general requirements of Subsection 206.03.02 B). In addition, place the
material in no greater than 2-foot lifts and compact with a vibrating smooth wheel roller
capable of producing a minimum centrifugal force of 15 tons. Apply these requirements to
the full width of the embankment for a distance of half the embankment height or 50 feet,
whichever is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.
Wrap the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or
install shafts, place the mortar bed, construct the end bent, and complete the embankment
to finish grade according to the construction sequence shown on the Plans or Standard
Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and removing adjacent forms, fill the excavation with
structure granular backfill material to the level of the berm prior to placing beams for the
bridge. For soil embankments, place Type IV geotextile fabric between embankment
material and structure granular backfill. After completing the end bent backwall, or after
completing the span end wall, place the structure granular backfill to subgrade elevation.
If the original excavation is enlarged, fill the entire volume with compacted structure
granular backfill at no expense to the Department. Do not place backfill before removing
adjacent form work. Place structure granular backfill material in trench ditches at the ends
of the excavation. Place Geotextile Fabric, Type IV over the surface of structure granular
backfill prior to placing aggregate base course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means the
Engineer approves. Thoroughly compact the backfill under the overhanging portions of
the structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land”
structures only. Do not use them at stream crossings or locations subject to flood waters.
For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of
slope over the entire area of the embankment slopes on each side of, and in front of, the
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end bent. Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or
channel lining, place geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure for payment any Granular
Embankment that is not called for in the plans.

The Department will not measure for payment any special construction caused by
using erodible or unstable materials and will consider it incidental to the Granular
Embankment regardless of whether the erodible or unstable material was specified or
permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in
place, as applicable. Rock embankments will be constructed using granular embankment
on projects where there is no available rock present within the excavation limits of the
project.

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204. The Department will not measure for payment furnishing and placing 8-inch
perforated underdrain pipe and will consider it incidental to the Granular pile core. The
Department will not measure for payment any granular pile core that is necessary because
the contractor elects to use granular or rock embankment when it is not specified in the
plans.

4.4 Cohesive Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in
cubic yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure any additional material
required for backfill outside the limits shown on the Plans and Standard Drawings for
payment and will consider it incidental to the work.

The Department will not measure structure excavation at the end bent or an existing
embankment for payment and will consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in
Section 214. The Department will not measure the quantity of fabric used for separating
granular or rock embankment and cohesive pile core and will consider it incidental to
cohesive pile core.

4.7 End Bent. The Department will measure the quantities according to the
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Contract. The Department will not measure furnishing and placing the 2-inch mortar or
concrete bed for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit

02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214

The Department will consider payment as full compensation for all work required in
this provision.

June 15, 2012
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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KENTUCKY LABOR CABINET
PREVAILING WAGE DETERMINATION
CURRENT REVISION
HIGHWAY CONSTRUCTION LOCALITY NO. II

Determination No. CR-15-II.HWY Project No.
Highway

Date of Determination: July 20, 2015

This schedule of the prevailing rate of wages for Locality No. Il including the counties of ADAIR, BARREN,
BELL, BREATHITT, CASEY, CLAY, CLINTON, CUMBERLAND, ESTILL, FLOYD, GARRARD,
GREEN, HARLAN, HART, JACKSON, JOHNSON, KNOTT, KNOX, LAUREL, LAWRENCE, LEE,
LESLIE, LETCHER, LINCOLN, MCCREARY, MAGOFFIN, MARTIN, MENIFEE, METCALFE,
MONROE, MORGAN, OWSLEY, PERRY, PIKE, POWELL, PULASKI, ROCKCASTLE, RUSSELL,
TAYLOR, WAYNE, WHITLEY, and WOLFE has been determined in accordance with the provisions of KRS
337.505 to 337.550. This determination shall be referred to as Prevailing Wage Determination No, CR- 15-1I-
HWY.

The following schedule of rates is to be used for highway construction projects advertised or awarded by the
Kentucky Transportation Cabinet. This includes any contracts for the relocation of any utilities or other
incidental construction projects advertised or awarded by public authorities as a result of the highway
construction project.

Apprentices or trainees shall be permitted to work in accordance with Administrative Regulations. Copies of
these regulations will be furnished upon request to any interested person.

Overtime is to be computed at not less than one and one-half (1 1/2) times the indicated BASE RATE for all
hours worked in excess of eight (8) hours per day, or in excess of forty (40) hours per week. However, KRS
337.540 permits an employee and employer to agree, in writing, that the employee will be compensated at a
straight time base rate for hours worked in excess of eight (8) hours in any one calendar day, but not more than
ten (10) hours worked in any one calendar day, if such written agreement is prior to the over eight (8) hours in
a calendar day actually being worked, or where provided for in a collective bargaining agreement. The fringe
benefit rate is to be paid for each hour worked at a straight time rate for all hours worked. Fringe benefit
amounts are applicable for all hours worked except when otherwise noted. Welders will receive rate for craft
in which welding is incidental.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless
otherwise specified in this schedule of wage rates.

AR\

Anthony Russe\l}, Commissioner
Department of Workplace Standards

Page 1 of 5
CR-15-II-HWY
July 20, 2015
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
BOILERMAKERS: BASE RATE $24.65
FRINGE BENEFIT 12,94
BRICKLAYERS:
Bricklayers: BASE RATE $22.90
FRINGE BENEFITS 8.50
Stone Mason: BASE RATE $21.50
FRINGE BENEFITS 8.50
CARPENTERS:
Carpenters: BASE RATE $24.90
FRINGE BENEFITS 14.50
Piledrivers: BASE RATE $24.55
FRINGE BENEFITS 14.50
CEMENT MASONS: BASE RATE $21.25
FRINGE BENEFITS 8.50
ELECTRICIANS: *BASE RATE $29.36

FRINGE BENEFITS  10.55

*When workmen are required to work from bosum chairs, trusses, stacks, tanks, scaffolds, catwalks,
radio and T.V. towers, structural steel (open, unprotected, unfloored raw steel), and bridges or similar
hazardous locations where workmen are subject to a direct fall, except where using JLG’s and bucket
trucks up to 75 feet: Add 25% to workman’s base rate for 50 to 75 feet, and add 50% to workman’s
base rate for over 75 feel.

LINEMAN: *BASE RATE $30.09
FRINGE BENEFITS 10.94

EQUIPMENT OPERATOR: *BASE RATE $26.90
FRINGE BENEFITS 10.31

GROUNDSMAN: *BASE RATE $17.79
FRINGE BENEFITS 8.51

IRONWORKERS: BASE RATE $ 27.56
FRINGE BENEFITS  20.57

Page 2 of 5
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
LABORERS:

GROUPF 1: Aging and curing of concrete (any mode or method), asbestos abatement worker, asphalt plant laborers,
asphalt laborers; batch truck dumpers; carpenter tenders, cement mason tenders, cleaning of machines, concrete
laborers, demolition laborers, dredging laborers, drill helper, environmental laborer - nuclear, radiation, toxic and
hazardous waste — Level D, flagmen, grade checkers, all hand digging and hand back filling, highway marker placers,
landscaping laborers, mesh handlers and placers, puddler, railroad laborers, rip-rap and grouters, right of way laborers,
sign, guard rail and fence installers (all types), signalmen, sound barrier installer, storm and sanitary sewer laborers,
swampers, truck spotters and dumpers, wrecking of concrete forms, general cleanup:

HEAVY & HIGHWAY BASE RATE $21.80
FRINGE BENEFITS 12.36

GROUP 2: Batter board men (sanitary and storm sewer), brickmason tenders, mortar mixer operator, scaffold builders,
burner and welder, bushammers, chain saw operator, concrete saw operators, deckhand scow man, dry cement
handlers, environmental laborers — nuclear, radiation, toxic and hazardous waste — Level C, forklift operators for
masonry, form setters, green concrete cutting, hand operated grouter and grinder machine operator, jack hammers, lead
paint abatement, pavement breakers, paving joint machine, pipe layers — laser operators (non-metallic), plastic pipe
fusion, power driven Georgia buggy and wheel barrow, power post hole diggers, precast manhole setters, walk-behind
tampers, walk-behind trenchers, sand blasters, concrete chippers, surface grinders, vibrator operators, wagon drillers:

HEAVY & HIGHWAY BASE RATE $22.05
FRINGE BENEFITS 12.36

GROUF 3: Air track drilier (all types), asphalt luteman and rakersm gunnite nozzleman, gunnite operators and mixers,
grout pump operator, powderman and blaster, side rail setters, rail paved ditches, screw operators, tunnel laborers (free
air), and water blasters:
HEAVY & HIGHWAY BASE RATE $22.10
FRINGE BENEFITS 12.36

GROUP 4: Caisson workers (free air), cement finishers, environmental laborer - nuclear, radiation, toxic and hazardous
waste — Level A and B, miners and drillers (free air), tunnel blasters, and tunnel mockers (free air), directional and
horizontal boring, air track drillers (all types), powder man and blasters, troxler and concrete tester if laborer is utilized:

HEAVY & HIGHWAY BASE RATE $22.70
FRINGE BENEFITS 12.36

OPERATING ENGINEERS:

Group A-1:
NCCCO or OECP Certified; Crane, dragline, hoist (1 drum when used for stack or chimney construction or
repair), hoisting engineer (2 or more drums), orangepeel, overhead crane, piledriver, truck crane, tower crane,

hydraulic crane:
BASE RATE $31.08
FRINGE BENEFITS 14.40

Page 3 of 5
CR-15-II-HWY
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RATE AND FRINGE BENEFITS

OPERATING ENGINEERS (CONTINUED):

Group A:

Auto patrol, batcher plant, bituminous paver, cable-way, clamshell, concrete mixer (21 cu. ft. or over),
concrete pump, crane, crusher plant, derrick, derrick boat, ditching and trenching machine, dragline, dredge
engineer, elevator (regardless of ownership when used for hoisting any building material), elevating grader and
all types of loaders, hoe-type machine, hoisting engine, locomotive, LeTourneau or carry-all scoop, bulldozer,
mechanic, orangepeel bucket, piledriver, power blade, roller (bituminous), roller (earth), roller (rock), scarifier,
shovel, tractor shovel, truck crane, well points, winch truck, push dozer, grout pump, high lift, fork lift
(regardless of lift height), all types of boom cats, multiple operator, core drill, tow or push boat, A-Frame
winch truck, concrete paver, gradeall, hoist, hyster, material pump, pumpcrete, ross carrier,sheepfoot,
sideboom, throttle-valve man, rotary drill, power generator, mucking machine, rock spreader attached to
equipment, scoopmobile, KeCal loader, tower cranes (French, German and other types), hydrocrane, tugger,
backfiller gurries, self-propelled compactor, self-contained hydraulic percussion drill:

BASE RATE $29.95
FRINGE BENEFITS 14.40
Group B:
All air compressors (200 cu. ft. per min. or greater capacity), bituminous mixer, concrete mixer (under 21 cu.
ft.), welding machine, form grader, tractor (50 H.P. and over), bull float, finish machine, outboard motor boat,
brakeman, mechanic helper, whirly oiler, tractair and road widening trencher, articulating trucks:

BASE RATE $27.26
FRINGE BENEFITS 14.40

Group B2:
Greaser on grease facilities servicing heavy equipment: BASE RATE $27.68

FRINGE BENEFITS 14.40

Group C:

Bituminous distributor, cement gun, conveyor, mud jack, paving joint machine, pump, tamping machine,
tractors (under 50 H.P.), vibrator, oiler, air compressors (under 200 cu. ft. per min. capacity), concrete saw,
burlap and curing machine, hydro seeder, power form handling equipment, deckhand oiler, hydraulic post
driver:

BASE RATE $26.96
FRINGE BENEFITS 14.40
PAINTERS:
All Excluding Bridges: BASE RATE $19.92
FRINGE BENEFITS  9.57
Bridges: BASE RATE $23.92

FRINGE BENEFITS 10.07

Page 4 of S
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
PLUMBERS: BASE RATE $22.52
FRINGE BENEFITS 7.80
SHEET METAL: BASE RATE $20.40
FRINGE BENEFITS  7.80
TRUCK DRIVERS:
Truck helper and warehouseman: BASE RATE $23.20
FRINGE BENEFITS 14.50
Driver, winch truck and A-Frame when used in BASE RATE $23.30
transporting materials: FRINGE BENEFITS 14.50
Driver, (semi-trailer or pole trailer), BASE RATE $23.40
driver (dump truck, tandem axle), driver of distributor: FRINGE BENEFITS 14.50
Driver on mixer trucks (all types): BASE RATE $23.45
FRINGE BENEFITS 14.50
Truck mechanic: BASE RATE $23.50
FRINGE BENEFITS 14.50
Driver (3 tons and under), tire changer BASE RATE $23.53
and truck mechanic helper: FRINGE BENEFITS 14.50
Driver on pavement breakers: BASE RATE $23.55
FRINGE BENEFITS 14.50
Driver (over 3 tons), driver {truck mounted rotary drill): BASE RATE $23.74
FRINGE BENEFITS 14.50
Driver, Euclid and other heavy earth moving equipment BASE RATE $24.31
and Low Boy: FRINGE BENEFITS 14.50
Greaser on greasing facilities: BASE RATE $24.40
FRINGE BENEFITS 14.50
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Kentucky Determination No. CR-15-1I-HWY dated July 20, 2015
Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except
those classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor
unless otherwise specified in this schedule of wage rates.

These rates are listed pursuant to the Kentucky Determination No. CR-15-1I-HWY dated July 20, 2015.
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be furnished
upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training agency
approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the absence of such a
State agency, the contractor shall submit evidence of approval and registration by the U. S. Bureau of
Apprenticeship and Training.

The contract or shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the occupations
indicated. When an employee works in more than one classification, the employer must record the
numbers of hours worked in each classification at the prescribed hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a week,
whichever gives the employee the greater wage. At least time and one-half the base rate is required
for all overtime. A laborer, workman or mechanic and an employer may enter into a written
agreement or a collective bargaining agreement to work more than eight (8) hours a calendar day but
not more than ten (10) hours a calendar day for the straight time hourly rate. Wage violations or
questions should be directed to the designated Engineer or to the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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PART IV

INSURANCE
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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BID ITEMS
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151093 PROPOSAL BID ITEMS
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Report Date 11/20/15

Section: 0001 - PAVING

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0010 00003 CRUSHED STONE BASE 48,142.00 TON $
0020 00020 TRAFFIC BOUND BASE 247.00 TON $
0030 00100 ASPHALT SEAL AGGREGATE 123.00 TON $
0040 00103 ASPHALT SEAL COAT 15.00 TON $
0050 00190 LEVELING & WEDGING PG64-22 200.00 TON $
0060 00212 CL2 ASPH BASE 1.00D PG64-22 4,732.00 TON $
0070 00214 CL3 ASPH BASE 1.00D PG64-22 24,681.00 TON $
0080 00221 CL2 ASPH BASE 0.75D PG64-22 50.00 TON $
0090 00307 CL2 ASPH SURF 0.38B PG64-22 1,711.00 TON $
0100 00388 CL3 ASPH SURF 0.38B PG64-22 4,059.00 TON $
Section: 0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0110 00078 CRUSHED AGGREGATE SIZE NO 2 107.00 TON $
0120 01010 NON-PERFORATED PIPE-4 IN 4,000.00 LF $
0130 01890 ISLAND HEADER CURB TYPE 1 100.00 LF $
DELINEATOR FOR GUARDRAIL BI
0140 01987 DIRECTIONAL WHITE 87.00 EACH $
0150 02159 TEMP DITCH 7,164.00 LF $
0160 02160 CLEAN TEMP DITCH 3,582.00 LF $
0170 02200 ROADWAY EXCAVATION 6,983,335.00 CUYD $
0180 02351 GUARDRAIL-STEEL W BEAM-S FACE 5,337.50 LF $
0190 02360 GUARDRAIL TERMINAL SECTION NO 1 29.00 EACH $
GUARDRAIL CONNECTOR TO BRIDGE END
0200 02363 TY A 4.00 EACH $
0210 02367 GUARDRAIL END TREATMENT TYPE 1 5.00 EACH $
0220 02369 GUARDRAIL END TREATMENT TYPE 2A 4.00 EACH $
0230 02429 RIGHT-OF-WAY MONUMENT TYPE 1 133.00 EACH $
0240 02432 WITNESS POST 133.00 EACH $
0250 02482 CHANNEL LINING CLASS IA 959.00 TON $
0260 02488 CHANNEL LINING CLASS IV 33,214.00 CUYD $
CLEARING AND GRUBBING
0270 02545 98 ACRES 1.00 LS $
0280 02562 TEMPORARY SIGNS 509.50 SQFT $
0290 02585 EDGE KEY 167.00 LF $
0300 02596 FABRIC-GEOTEXTILE TYPE | 2,443.00 SQYD $
0310 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0320 02696 SHOULDER RUMBLE STRIPS-SAWED 27,904.00 LF $
0330 02701 TEMP SILT FENCE 7,164.00 LF $
0340 02703 SILT TRAP TYPE A 158.00 EACH $
0350 02704 SILT TRAP TYPE B 158.00 EACH $
0360 02705 SILT TRAP TYPE C 158.00 EACH $
0370 02706 CLEAN SILT TRAP TYPE A 158.00 EACH $
0380 02707 CLEAN SILT TRAP TYPE B 158.00 EACH $
0390 02708 CLEAN SILT TRAP TYPE C 158.00 EACH $
0400 02726 STAKING 1.00 LS $



FLOYD COUNTY
FD04 SPP 036 0680 NEW LOC

151093

LINE
0410
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570
0580

BID CODE
05950
05952
05953
05963
05964
05985
05992
06510
06514
06589
06591
10020NS
10030NS
20071EC
20458ES403
20667ED
24843EC
24846EC

ALT DESCRIPTION

Report Date

EROSION CONTROL BLANKET

TEMP MULCH

TEMP SEEDING AND PROTECTION

INITIAL FERTILIZER
20-10-10 FERTILIZER

SEEDING AND PROTECTION
AGRICULTURAL LIMESTONE
PAVE STRIPING-TEMP PAINT-4 IN
PAVE STRIPING-PERM PAINT-4 IN
PAVEMENT MARKER TYPE V-MW
PAVEMENT MARKER TYPE V-BY

FUEL ADJUSTMENT

ASPHALT ADJUSTMENT

JOINT ADHESIVE

CENTERLINE RUMBLE STRIPS
PNEUMATIC BACKSTOWING
VIBRATING WIRE PIEZOMETER
GABION MATTRESS DITCH

Section: 0003 - DRAINAGE

LINE
0590
0600
0610
0620
0630
0640
0650
0660
0670
0680
0690
0700
0710
0720
0730
0740
0750
0760
0770
0780
0790
0800
0810
0820
0830
0840
0850

BID CODE
00440
00441
00445
00462
00464
00466
00468
00470
00472
00522
00524
00526
01002
01012
01022
01030
01204
01208
01210
01212
01216
01220
01374
01451
01452
01490
01493

ALT DESCRIPTION
ENTRANCE PIPE-15 IN
ENTRANCE PIPE-18 IN
ENTRANCE PIPE-30 IN
CULVERT PIPE-18 IN
CULVERT PIPE-24 IN
CULVERT PIPE-30 IN
CULVERT PIPE-36 IN
CULVERT PIPE-48 IN
CULVERT PIPE-60 IN

STORM SEWER PIPE-18 IN
STORM SEWER PIPE-24 IN
STORM SEWER PIPE-30 IN
PERFORATED PIPE-8 IN
NON-PERFORATED PIPE-8 IN
PERF PIPE HEADWALL TY 1-8 IN
PERF PIPE HEADWALL TY 3-8 IN
PIPE CULVERT HEADWALL-18 IN
PIPE CULVERT HEADWALL-24 IN
PIPE CULVERT HEADWALL-30 IN
PIPE CULVERT HEADWALL-36 IN
PIPE CULVERT HEADWALL-48 IN
PIPE CULVERT HEADWALL-60 IN
METAL END SECTION TY 1-30 IN
S & F BOX INLET-OUTLET-24 IN
S & F BOX INLET-OUTLET-30 IN
DROP BOX INLET TYPE 1

DROP BOX INLET TYPE 2

PROPOSAL BID ITEMS

11/20/15

QUANTITY
10,284.00
290,500.00
290,500.00
18.00
30.00
581,000.00
360.00
10,000.00
56,603.00
171.00
348.00
1,280,239.00
138,529.00
56,628.00
13,952.00
4,000.00
6.00
1,063.00

QUANTITY
83.00
65.00
59.00

325.00
564.00
1,174.00
648.00
114.00
550.00
91.00
239.00
90.00
508.00
283.00
3.00
4.00
4.00
4.00
7.00
4.00
6.00
2.00
1.00
1.00
6.00
4.00
3.00

UNIT UNIT PRIC

SQYD
SQYD
SQYD
TON
TON
SQYD
TON
LF
LF
EACH
EACH
DOLL
DOLL
LF
LF
TON
EACH
CuUYD

UNIT UNIT PRIC

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
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FLOYD COUNTY
FD04 SPP 036 0680 NEW LOC

151093

LINE
0860
0870
0880

BID CODE
01505
02600
21257ED

PROPOSAL BID ITEMS

Report Date

ALT DESCRIPTION

DROP BOX INLET TYPE 5B
FABRIC GEOTEXTILE TY IV FOR PIPE
ENTRANCE PIPE-48 IN

Section: 0004 - BRIDGE

LINE
0890
0900
0910
0920
0930
0940
0950
0960
0970
0980
0990
1000
1010

1020
1030
1040
1050

BID CODE
02231
02998
03299
08001
08002
08019
08033
08046
08094
08100
08104
08150
08151

08160
08471
08637
21532ED

ALT DESCRIPTION

STRUCTURE GRANULAR BACKFILL
MASONRY COATING

ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATION-COMMON
STRUCTURE EXCAV-SOLID ROCK
CYCLOPEAN STONE RIP RAP

TEST PILES

PILES-STEEL HP12X53

PILE POINTS-12 IN
CONCRETE-CLASS A
CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINFORCEMENT-EPOXY COATED

STRUCTURAL STEEL
1340 LBS

EXPANSION DAM-2.5 IN NEOPRENE
PRECAST PC | BEAM TYPE 7
RAIL SYSTEM TYPE Il

Section: 0005 - SIGNALIZATION

LINE
1060
1070
1080
1090
1100
1110
1120
1130
1140
1150
1160
1170
1180

1190

BID CODE
04795

04820

04844
04885

04931

04932

04950
20094ES835
20188NS835
20266ES835
23157EN
23982EC
24133EC

24601EC

ALT DESCRIPTION

CONDUIT-2 IN

TRENCHING AND BACKFILLING
CABLE-NO. 14/5C
MESSENGER-10800 LB

INSTALL CONTROLLER TYPE 170
INSTALL STEEL STRAIN POLE
REMOVE SIGNAL EQUIPMENT
TEMP RELOCATION OF SIGNAL HEAD
INSTALL LED SIGNAL-3 SECTION
INSTALL LED SIGNAL- 4 SECTION
TRAFFIC SIGNAL POLE BASE
INSTALL ANTENNA

INSTALL SIGNAL SENSOR SYSTEM

INSTALL
WOOD POLE

Section: 0006 - DEMOBILIZATION &/OR MOBILIZATION

11/20/15

QUANTITY
3.00 EACH

12,375.00 SQYD
279.00 LF

QUANTITY
356.80 CUYD
2,357.00 SQYD
124.00 LF
338.10 CUYD
374.90 CUYD
1,000.00 TON
96.00 LF
888.00 LF
18.00 EACH
580.20 CUYD
568.80 CUYD
57,681.00 LB
161,653.00 LB

1.00 LS
124.00 LF
1,841.80 LF
740.00 LF

QUANTITY UNIT UNIT PRIC
80.00 LF
80.00 LF

1,050.00 LF
500.00 LF
1.00 EACH
4.00 EACH
1.00 EACH
24.00 EACH
10.00 EACH
2.00 EACH
22.00 CUYD
1.00 EACH
1.00 EACH

2.00 EACH
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FLOYD COUNTY
FD04 SPP 036 0680 NEW LOC

151093

LINE BID CODE

1200 02568
1210 02569

Contract ID: 151093
Page 104 of 104

PROPOSAL BID ITEMS

Page 4 of 4
Report Date 11/20/15
ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
MOBILIZATION 1.00 LS $

DEMOBILIZATION 1.00 LS $



